


CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

141 CONTRACT ID : IR-28935-A
03/07/07 10:00 AM DISTRICT 61

CONTRACT TIME : 11/01/08 COMPLETION DATE

COUNTIES : HENDRICKS

PROJECT(S)

: 07421005
07421005

17,445,283.

17,658,874
17,766,794
17,983,615

63
.60
.00
.67

DATE : 03/16/07
PAGE : 141 -1

100.0000%
101.2243%
101.8430%
103.0858%

CONTRACT DESCRIPTION : Rural - Old Code
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-0175870 BERNS CONSTRUCTION COMPANY INC

2 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC

3 35-0918397 RIETH RILEY CONSTRUCTION

4 35-1875662 CRIDER & CRIDER, INC.

5 36-2231526 WALSH CONSTR COMPANY

19,165,000

.00

109.8578%



ENGINEER®S ESTIMATE: $ 22,000,000
CALL ORDER 141
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : IR-28935-A
: CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

74

HENDRICKS

DATE :
PAGE :

03716707
141 -2

( 1 ) 35-0175870
BERNS CONSTRUCTION COMPANY 1

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 NEW INTERCHANGE CONSTRUCTIO

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 24.000 MOS
FIELD OFFICE, B

0003 108-01614 LUMP
PARTNERING OVERHEAD

0004 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0005 109-08441 1.000 DOL
QUALITY ADJUSTMENTS, PCCP

0006 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0007 109-08444 1.000

QUALITY ADJUSTMENTS, FAILED MATERIALS

0008 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0009 201-52370 LUMP
CLEARING RIGHT OF WAY

0010 202-02241 554.700 LFT
GUARDRAIL, REMOVE

0011 202-51330 LUMP
PRESENT STRUCTURE, REMOVE

0012 202-74025 12911.600 LFT
FENCE, REMOVE

0013 203-02000 101827.000 CYS
EXCAVATION, COMMON

0014 203-02070 367517.000 CYS
BORROW

0015 205-02224 1185.000 LFT

TEMPORARY EROSION AND SEDIMENT CONTROL,

PERIMETER PROTECTION

0016 205-03371 9129.300 CYS
SEDIMENT, REMOVE
0017 205-06931 1080.000 TON

|
|
|
I
+
N
|
I
|
|
|
I
|
|
|
I
|
|
|
I
poL |
|
|
I
|
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|

TEMPORARY CHECK DAM, REVETMENT RIPRAP

2 ) 05-0558668
|WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION

3 ) 35-0918397

UNIT PRICE

190000.

2600.

10000.

1.

1.

1.

1.

989286.

202000.

2.

37750.

12.

36.

00000

00000

00000

00000

00000

00000

00000

99000

00000

75000

00000

. 74000

-50000

.25000

-45000

50000

00000

AMOUN

190000.

62400.

10000.

1.

1.

1.

1.

989286.

202000.

1525.

37750.

9554.

967356.

2664498.

1718.

114116.

38880.

UNIT PRICE AMOUNTI UNIT PRICE AMOUNT:
____________________________ e
| |
20000000000 200000.00| 136824 .47000 136824 47|
2500.00000 soooo.ool 2030.17000 48724.08:
4000.00000 4ooo.ool 940713000 9407.13}
1.00000 1.00I 1.00000 1.oo=
1.00000 1.ooI 1.00000 1.oo=
1.00000 1.00I 1.00000 1.oo=
| |
1.00000 1.ooI 1.00000 1.oo=
870498 .00000 870498.00I 88294373000 882943.73:
257000.00000 257ooo.ool 26399683000 263996.83:
2.70000 1497.69I 3.01000 1669.65:
37250.00000 37250.ool 29472.23000 29472.23}
0.70000 9038.12I 1.48000 19109.17}
12.00000 1221924.ool 4.48000 456184.96:
8.20000 3013639.40I 9.14000 3359105.38:
5.00000 5925.ool 4.35000 5154.75}
| |
5.00000 45646.50I 4.51000 41173.14}
28.00000 30240.00! 55.63000 60080.40!

T

00

00

00

00

00

00

00

99

00

43

00

58

50

25

25

25

00



ENGINEER®S ESTIMATE: $ 22,000,000
CALL ORDER 141
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

IR-28935-A
: CRAWFORDSVILLE DISTRICT

ROUTE : 74

COUNTIES :

HENDRICKS

DATE :
PAGE :

03716707
141 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0018 205-06934 278.400
TEMPORARY MULCHING

0019 205-06936 19.400
TEMPORARY SEDIMENT TRAP

0020 205-06938 640.000
TEMPORARY SLOPE DRAIN

0021 206-51230 263.000
EXCAVATION, FOUNDATION, UNCLASSIFIED

0022 207-08263 132047 .600
SUBGRADE TREATMENT, TYPE 1A

0023 210-06369 4900.000
SAW CUT

0024 211-02050 7406.000
B BORROW

0025 211-06467 162.000
AGGREGATE FOR END BENT BACKFILL

0026 211-07454 12480.700
STRUCTURE BACKFILL

0027 213-08058 856.100
FLOWABLE BACKFILL

0028 301-07448 2279.300
COMPACTED AGGREGATE, NO. 53, BASE

0029 302-06464 26445.100
SUBBASE FOR PCCP

0030 302-07455 164.000
DENSE GRADED SUBBASE

0031 303-01180 16359.400
COMPACTED AGGREGATE, NO. 53

0032 304-07493 1358.000
WIDENING WITH HMA, TYPE B

0033 306-08034 2874.100

MILLING, ASPHALT, 1 1/2 IN.

0034 401-06264
PROFILOGRAPH, HMA

0035 401-07328 979.000
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0036 401-07398 1028.000
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm

0037 401-07407 2979.000

QC/QA-HMA, 2, 64, BASE, 25.0 mm

LFT

CYS

SYS

LFT

CYS

CYS

CYS

CYs

TON

CYS

CYs

TON

TON

SYS

LUMP

TON

TON

TON
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1C
|WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION

3 ) 35-0918397

UNIT PRICE

52.

16.

23.

17.

52.

17.

108.

17.

38.

49.

18.

78.

5750.

92.

71.

49.

.20000

.60000

75000

00000

75000

00000

75000

25000

50000

45000

00000

.00000

00000

50000

00000

00000

AMOUN

111360.

1008.

10240.

6049.

554599.

12740.

131456.

8424.

221532.

92458.

40457.

1011525.

8118.

301830.

105924.

8622.

5750.

90557.

72988.

145971.

1 ) 35-0175870 IC 2 ) 05-0558668
ERNS CONSTRUCTION COMPANY 1
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
_____ 300.00000  83520.00]  409.72000  114066.05]  400.00000 111360
28.00000 543.20I 79.91000 1550.25:
20.00000 12800.00I 25.11000 16070.40:
22.00000 5786.00I 147.24000 38724.12:
3.81000 503101.36I 4.44000 586291.34:
3.30000 16170.00I 2.90000 14210.00:
17.00000 125902.00I 26.78000 198332.68:
50.00000 8100.00I 61.33000 9935.46:
17.20000 214668.04I 18.06000 225401.44:
103.00000 88178.30I 154.26000 132061.99:
20.50000 46725.65I 25.68000 58532.42:
41.30000 1092182.63I 30.08000 795468.61:
47.00000 7708.00I 31.85000 5223.40:
20.50000 335367.70I 15.83000 258969.30:
81.54000 110731.32I 89.02000 120889.16:
3.50000 10059.35I 2.56000 7357.70:
2631.58000 2631.58I 2729.67000 2729.67:
58.85000 57614.15I 61.04000 59758.16:
47.20000 48521.60I 48.96000 50330.88:
41.62000 123985.98! 43.17000 128603.43!
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INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03/16/07
141 -4

ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 401-07408 4189.000 TON | 4215000 176566.35] 43.72000 183143.08] 5400000 226206.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0039 406-05520 4.960 TON | 303.06000 1503.18] 314.36000 155923 330.00000 1636.80
ASPHALT FOR TACK COAT I I |
0040 501-06266 LUMP | 4125.00000 4125.00] 5186.37000 5186.37]  10000.00000 10000.00
PROFILOGRAPH, PCCP I I |
0041 501-06322 70352.900 SYS | 34.21000 2406772.71] 34.48000 2425767.99| 35.00000 2462351.50
QC/QA-PCCP, 11 IN. I I |
0042 501-08193 35423.800 SYS | 33.96000 1202992.25] 33.19000 1175715.92] 40.50000 1434663.90
QC/QA-PCCP, 10.5 IN. I I |
0043 503-03489 1633.000 EACH | 13.15000 21473.95] 10.37000 16934.21] 23.00000 37559.00
RETROFITTED TIE BARS I I |
0044 503-05240 57456.900 LFT | 6.95000 399325.46] 7.26000 417137.09] 9.00000 517112.10
D-1 CONTRACTION JOINT I I |
0045 503-05310 168.000 LFT | 121.75000 20454.00] 136.23000 22886.64| 155.00000 26040.00
TERMINAL JOINT I I |
0046 601-01522 4.000 EACH | 1800.00000 7200.00] 1727.06000 6908.24] 1850.00000 7400.00
GUARDRAIL TRANSITION TYPE TGB I I |
0047 601-06233 2.000 EACH | 7700.00000 15400.00] 8012.95000 16025.90] 8000.00000 16000.00
IMPACT ATTENUATOR, ED, Wi, TL-3 I I |
0048 601-94689 6.000 EACH | 2400.00000 14400.00] 2333.87000 14003.22] 2500.00000 15000.00
GUARDRAIL END TREATMENT, 0S I | |
0049 601-99105 1243.750 LFT | 16.00000 19900.00] 15.30000 19029.38] 16.50000 20521.88
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0050 602-06729 14.000 EACH | 11.00000 154.00] 8.30000 116.20] 11.50000 161.00
BARRIER DELINEATOR I | |
0051 603-06040 16895.200 LFT | 4.30000 72649.36] 4.82000 81434 .86 4.40000 74338.88
FENCE, FARM FIELD, 47 IN. I I |
0052 605-06140 432.500 LFT | 2460000 10639.50] 19.28000 8338.60]| 30.00000 12975.00
CURB AND GUTTER, CONCRETE I | |
0053 605-94811 2.000 EACH | 1230.00000 2460.00] 431.32000 862.64]| 2550.00000 5100.00
CURB TURNOUT I I |
0054 609-06259 982.000 SYS | 5975000 58674 .50] 63.55000 62406.10] 62.00000 60884 .00
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. | | |
0055 610-07486 544.300 TON | 89.84000 4889991 109.33000 59508.32| 7400000 40278.20
HMA FOR APPROACHES, TYPE A I I |
0056 615-06490 81.000 EACH | 120.00000 9720.00] 116.17000 9409.77] 125.00000 10125.00
| | |

RIGHT OF WAY MARKER



ENGINEER®S ESTIMATE: $ 22,000,000

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

74

DATE :
PAGE :

03/16/07
141 -5

CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0057 615-06500 5.000 EACH | 425.00000 2125.00] 534.20000 2671.00] 44500000 2225.00
MONUMENT, A I I |
0058 615-06505 7.000 EACH | 425.00000 2975.00] 544 57000 3811.99] 445_00000 3115.00
MONUMENT, B I I |
0059 615-06510 8.000 EACH | 300.00000 2400.00] 482.33000 3858.64] 315.00000 2520.00
MONUMENT, C I I |
0060 615-06515 37.000 EACH | 100.00000 3700.00] 109.95000 4068.15] 105.00000 3885.00
MONUMENT, D I I |
0061 616-02320 2760.200 SYS | 2.03000 5603.21] 2.27000 6265.65| 2.10000 5796.42
GEOTEXTILES I I |
0062 616-05688 288.200 TON | 4245000 12234.09] 41.00000 11816.20] 40.50000 11672.10
RIPRAP, CLASS 1 I I |
0063 616-06405 2114.500 TON | 32.22000 68129.19] 28.25000 59734.63] 33.25000 70307.13
RIPRAP, REVETMENT I I |
0064 621-01004 2.000 EACH | 500.00000 1000.00] 544 57000 1089.14| 370.00000 740.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0065 621-06545 22.300 TON | 450.00000 10035.00] 534.20000 11912.66] 465.00000 10369.50
FERTILIZER I I |
0066 621-06553 9466.500 LBS | 2.05000 19406.33] 2.81000 26600.87] 2.75000 26032.88
SEED MIXTURE, R I | |
0067 621-06557 4176.400 LBS | 2.05000 8561.62] 2.32000 9689.25] 1.80000 7517.52
SEED MIXTURE, T I I |
0068 621-06565 111.400 TON | 300.00000 33420.00] 421.13000 46913.88| 390.00000 43446.00
MULCHING MATERIAL I I |
0069 621-06567 77.800 KGAL | 1.00000 77.80] 12.45000 968.61] 2.00000 155.60
WATER I I |
0070 621-06570 2158.000 CYS | 7.00000 15106.00] 10.85000 23414 .30 21.00000 45318.00
TOP SOIL I I |
0071 621-06574 19441.400 SYS | 3.25000 63184.55] 3.42000 66489.59] 3.00000 58324.20
SODDING I I |
0073 701-06011 2.000 EACH | 2375.00000 4750.00] 2153.47000 4306.94] 2500.00000 5000.00
DYNAMIC PILE LOAD TEST I I |
0074 701-06012 2.000 EACH | 1600.00000 3200.00] 2153.47000 4306.94] 1650.00000 3300.00
TEST PILE, RESTRIKE I I |
0075 701-91792 42.000 EACH | 85.00000 3570.00] 107.42000 4511.64] 89.00000 3738.00
PILE TIP, STEEL H I I |
0076 701-95780 2210.000 LFT | 52_00000 114920.00] 4295000 94919.50] 5450000 120445.00
| | |

PILE, STEEL H, HP 12 X 74



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03716707
141 -6

ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0077 702-51005 222.200 CYS | 725.00000 161095.00] 49489000 109964 .56 755.00000 167761.00
CONCRETE, A, SUBSTRUCTURE I I |
0078 702-51015 148.300 CYS | 270.00000 40041.00] 255.56000 37899.55| 280.00000 41524.00
CONCRETE, B, FOOTINGS I I |
0079 703-06029 295605.000 LBS | 0.85000 251264 .25] 0.89000 263088.45] 0.90000 266044 .50
REINFORCING BARS, EPOXY COATED I I |
0080 704-51002 838.700 CYS | 400.00000 335480.00] 406.37000 340822.52] 420.00000 352254.00
CONCRETE, C, SUPERSTRUCTURE I I |
0081 706-05732 4.000 EACH | 2000.00000 8000.00] 155753000 6230.12] 2100.00000 8400.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0082 706-51020 46.400 CYS | 520.00000 24128.00] 546.77000 25370.13] 535.00000 24824 .00
CONCRETE, C, RAILING I I |
0083 707-06404 2645.500 LFT | 215.00000 568782.50] 248.61000 657697.76] 220.00000 582010.00
STRUCTURAL MEMBERS, CONCRETE BULB-T BEA | I |
0084 709-51821 LUMP |  17780.00000 17780.00]  11316.67000 11316.67]  18500.00000 18500.00
SURFACE SEAL I I |
0085 714-06660 90.000 SYS | 500.00000 45000.00] 409.59000 36863.10] 525.00000 47250.00
WINGWALL I I |
0086 715-05019 199.500 LFT | 70.00000 13965.00] 65.01000 12969.50] 4950000 9875.25
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0087 715-05048 28425.200 LFT | 2.85000 81011.82] 3.11000 88402.37] 3.10000 88118.12
PIPE, TYPE 4, CIRCULAR, 6 IN. I | |
0088 715-05053 1694.100 LFT | 9.50000 16093.95] 15.56000 26360.20] 15.75000 26682.08
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0089 715-05118 29.300 LFT | 35.00000 1025.50] 82.59000 2419.89] 4600000 1347.80
PIPE, TYPE 1, CIRCULAR, 12 IN. I | |
0090 715-05123 160.600 LFT | 45_00000 7227.00] 34.36000 5518.22| 4750000 7628.50
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0091 715-05125 165.400 LFT | 60.00000 9924 .00 59_67000 9869.42| 52_75000 8724.85
PIPE, TYPE 1, CIRCULAR, 30 IN. I | |
0092 715-05128 167.500 LFT | 110.00000 18425.00] 92.57000 15505. 48] 85.00000 14237.50
PIPE, TYPE 1, CIRCULAR, 48 IN. I I |
0093 715-05129 456.000 LFT | 130.00000 59280.00] 124.05000 56566.80] 107.00000 48792.00
PIPE, TYPE 1, CIRCULAR, 54 IN. | | |
0094 715-05133 232.000 LFT | 160.00000 37120.00] 128.67000 29851._44| 120.00000 27840.00
PIPE, TYPE 1, CIRCULAR, 60 IN. I I |
0095 715-05149 45.000 LFT | 35.00000 1575.00] 30.06000 1352.70] 40.00000 1800.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0096 715-05169 80.000 LFT | 38.00000 3040.00] 38.93000 3114.40] 37.00000 2960.00
| | |

PIPE, TYPE 3,

CIRCULAR, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03/16/07
141 -7

MODIFIED

ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0097 715-05228 46.900 LFT | 72.00000 3376.80] 39.47000 1851.14] 47.00000 2204.30
PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6 | I |
SQ. FT. | | |
0098 715-05244 48.500 LFT | 165.00000 8002.50] 121.55000 5895.18]| 155.00000 7517.50
PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 | | |
Q. FT. I I I
0099 715-05442 10.000 LFT | 50.00000 500.00] 64.82000 648.20] 53.00000 530.00
PIPE, DRAINTILE TERMINAL SECTION, 10 IN | I |
0100 715-05443 20.000 LFT | 60.00000 1200.00] 48_66000 973.20] 65.00000 1300.00
PIPE, DRAINTILE TERMINAL SECTION, 12 IN | I |
0101 715-05841 4.000 EACH | 3000.00000 12000.00] 1938.19000 7752.76] 1350.00000 5400.00
CONCRETE ANCHOR, 60 IN. I I |
0102 715-06004 4.000 EACH | 2600.00000 10400.00] 1938.19000 7752.76] 1350.00000 5400.00
CONCRETE ANCHOR, 48 IN. I I |
0103 715-06492 4.000 EACH | 2800.00000 11200.00] 1938.19000 7752.76] 1350.00000 5400.00
CONCRETE ANCHOR, 54 IN. I I |
0104 715-07090 2.000 EACH | 3000.00000 6000.00] 1938.19000 3876.38] 1350.00000 2700.00
CONCRETE ANCHOR, MIN. AREA 11.6 SFT. I I |
0105 715-08162 34.300 LFT | 150.00000 5145.00]| 120.89000 4146.53] 160.00000 5488.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 | I |
SFT. | | |
0106 715-08163 2.000 EACH | 600.00000 1200.00] 1174.60000 2349.20] 1500.00000 3000.00
PIPE END SECTION, MIN. AREA 8.8 SFT. I I |
0107 715-08283 94.700 SYS | 113.75000 10772.13] 130.38000 12346.99| 80.00000 7576.00
PCCP FOR STRUCTURE INSTALLATION I I |
0108 715-08305 15.600 TON | 110.00000 1716.00] 190.49000 2971.64] 110.00000 1716.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0109 715-46000 1.000 EACH | 400.00000 400.00] 183.04000 183.04] 260.00000 260.00
PIPE END SECTION, 12 IN. I I |
0110 715-46005 4.000 EACH | 450.00000 1800.00] 278.49000 1113.96] 315.00000 1260.00
PIPE END SECTION, 15 IN. I I |
0111 715-46020 2.000 EACH | 550.00000 1100.00] 278.77000 557.54] 420.00000 840.00
PIPE END SECTION, 24 IN. I I |
0112 715-46030 2.000 EACH | 900.00000 1800.00] 657.63000 1315.26] 525.00000 1050.00
PIPE END SECTION, 30 IN. I I |
0113 715-46040 2.000 EACH | 1200.00000 2400.00] 657.63000 1315.26] 840.00000 1680.00
PIPE END SECTION, 36 IN. I I |
0114 715-46150 2.000 EACH | 525.00000 1050.00] 297.71000 595.42] 260.00000 520.00
PIPE END SECTION, 22 IN. X 13 IN., I I |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03716707
141 -8

TEMPORARY PANEL SIGNS

ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
I 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0115 715-97966 2.000 EACH | 2900.00000 5800.00] 3728.17000 7456.34] 4000.00000 8000.00
GRATED BOX END SECTION, I, 6:1, 12 IN. | I |
0116 716-07637 214.000 LFT | 446.00000 95444 00| 894.64000 191452.96| 500.00000 107000.00
PIPE INSTALLATION, TRENCHLESS, 48 IN. | I |
0117 718-06528 33.000 EACH | 800.00000 26400.00] 777.96000 25672.68] 775.00000 25575.00
OUTLET PROTECTOR, 1 I I |
0118 718-06529 25.000 EACH | 360.00000 9000.00]| 752.02000 18800.50] 750.00000 18750.00
OUTLET PROTECTOR, 2 I I |
0119 718-06531 8.000 EACH | 280.00000 2240.00] 414.91000 3319.28] 420.00000 3360.00
OUTLET PROTECTOR, 3 I I |
0120 718-06532 3000.000 LFT | 1.00000 3000.00] 1.09000 3270.00] 1.00000 3000.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0121 718-52610 2250.900 CYS | 28.70000 64600.83] 29.04000 65366.14] 28.75000 64713.38
AGGREGATE FOR UNDERDRAINS I I |
0122 718-99153 28393.600 SYS | 0.75000 21295.20] 1.04000 29529_34] 1.00000 28393.60
GEOTEXTILES FOR UNDERDRAIN I I |
0123 723-09039 128.000 LFT | 1525.00000 195200.00] 2034.01000 260353.28] 1550.00000 198400.00
STRUCTURE, PRECAST THREE-SIDED, 168 IN. | I |
X 87 IN. I I |
0124 723-09041 109.000 LFT | 1000.00000 109000.00] 1440.80000 157047.20] 1025_00000 111725.00
STRUCTURE, PRECAST THREE-SIDED, 84 IN. | | I
X 74 IN. I | |
0125 725-06862 225.500 LFT | 25568000 57655.84] 191.92000 43277.96] 295.00000 66522 .50
PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT | I |
0126 725-06865 87.000 LFT | 73.50000 6394 .50] 107.58000 9359.46| 85.00000 7395.00
PIPE LINER, THERMOPLASTIC, 12 IN. I | |
0127 725-09037 199.000 LFT | 80.00000 15920.00] 118.02000 23485._98| 92.00000 18308.00
PIPE LINER, THERMOPLASTIC, AREA 1.6 SFT | I |
0128 728-98377 LUMP |  13250.00000 13250.00]  13842.43000 13842.43]  13750.00000 13750.00
MASONRY COATING I | |
0129 731-08252 681.800 LFT | 125.00000 85225.00] 16.57000 11297.43] 130.00000 88634.00
LEVELING PAD I I |
0130 731-93945 13760.000 SFT | 16.25000 223600.00]| 19.48000 268044 .80] 16.50000 227040.00
FACE PANELS, CONCRETE I | |
0131 731-93946 13760.000 SFT | 5.50000 75680.00] 5.19000 71414 .40 5.75000 79120.00
WALL ERECTION I I |
0132 801-04308 2.000 EACH | 225.00000 450.00] 409.72000 819.44] 230.00000 460.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0133 801-06201 52.400 SYS | 159.00000 8331.60] 164.93000 8642.33| 165.00000 8646.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03716707
141 -9

WIDE FLANGE SIGN POST SUPPORT

ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0134 801-06202 178.000 LFT | 50.50000 8989.00] 52.38000 9323.64] 53.00000 9434.00
TEMPORARY PANEL SIGN SUPPORTS I I |
0135 801-06207 61784.200 LFT | 0.63000 38924.05| 0.95000 58694 .99 0.65000 40159.73
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0136 801-06625 24.000 EACH | 68.00000 1632.00] 88.17000 2116.08] 71.00000 1704.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0137 801-06640 63.000 EACH | 198.00000 12474.00] 388.98000 24505 _74] 205.00000 12915.00
CONSTRUCTION SIGN, A I | |
0138 801-06645 25.000 EACH | 60.00000 1500.00] 82.98000 2074.50] 62.00000 1550.00
CONSTRUCTION SIGN, B I I |
0139 801-06710 450.000 DAY | 6.10000 2745_00] 12.45000 5602.50] 6.25000 2812.50
FLASHING ARROW SIGN I | |
0140 801-06775 LUMP | 141000.00000 141000.00] 392227.13000 392227.13] 125000.00000 125000.00
MAINTAINING TRAFFIC I I |
0141 801-07119 204.000 LFT | 13.30000 2713.20] 10.37000 2115.48]| 14.00000 2856.00
BARRICADE, 111-B I | |
0142 801-07120 168.000 LFT | 18.30000 3074.40] 65.00000 10920.00] 19.00000 3192.00
BARRICADE, 111, PERMANENT I I |
0143 801-08401 12172.000 LFT | 19.05000 231876.60]| 2412000 293588.64]| 27.50000 334730.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 I | |
0144 802-05701 776.400 LFT | 13.00000 10093.20] 13.48000 10465.87] 13.50000 10481.40
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0145 802-05702 202.000 LFT | 11.50000 2323.00] 11.93000 2409.86| 12.00000 242400
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0146 802-07057 1421.100 SFT | 13.50000 19184.85] 1400000 19895.40] 1400000 19895.40
SIGN, PANEL, WITH LEGEND I I |
0147 802-07151 8.000 EACH | 294.00000 2352.00] 304.96000 2439.68]| 305.00000 2440.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, V11 I I |
0148 802-07158 2.000 EACH | 3711.00000 7422.00] 3849.33000 7698.66| 3850.00000 7700.00
CANTILEVER TRAFFIC SIGN SUPPORT I | |
FOUNDATION, | I I |
0149 802-08276 12.000 EACH | 294.00000 3528.00] 304.96000 3659.52| 305.00000 3660.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, IX I | |
0150 802-08456 4.000 EACH | 294.00000 1176.00] 304.96000 1219.84] 305.00000 1220.00
| | |
I I |

FOUNDATION, VIII
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ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
I 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0151 802-76025 513.800 SFT | 20.00000 10276.00] 20.75000 10661.35] 21.00000 10789.80
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0152 802-76035 116.000 SFT | 21.00000 2436.00] 21.78000 2526.48]| 22.00000 2552.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0153 802-76045 105.500 SFT | 21.50000 2268.25| 22.30000 2352.65| 22.00000 2321.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS | | |
0154 802-76095 5959.300 LBS | 2.00000 11918.60] 2.07000 12335.75] 2.05000 12216.57
STRUCTURAL STEEL, BREAKAWAY I I |
0155 802-76140 2.000 EACH | 17793.00000 35586.00]  18456.23000 36912.46]  18500.00000 37000.00
OVERHEAD SIGN STRUCTURE, CANTILEVER I | |
DOUBLE ARM I I |
0156 802-76175 44.000 LFT | 172.00000 7568.00] 178.41000 7850.04| 175.00000 7700.00
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | I |
ASSEMBLY (CANTILEVER) I | |
0157 804-06770 66.000 EACH | 20.00000 1320.00] 22.82000 1506.12| 40.00000 2640.00
DELINEATOR POST I I |
0158 805-06592 690.000 LFT | 12.00000 8280.00] 12.45000 8590.50] 12.50000 8625.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0159 805-86810 2.000 EACH | 4323.00000 8646.00] 4484 .14000 8968.28]| 4500.00000 9000.00
SERVICE POINT, 11 I I |
0160 805-86810 2.000 EACH | 11287.00000 22574.00] 11707.72000 23415.44]  11750.00000 23500.00
SERVICE POINT, 11 MODIFIED I I |
0161 805-86889 3150.000 LFT | 0.70000 2205.00] 0.73000 2299.50] 0.74000 2331.00
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | I |
COPPER I I |
0162 805-86920 57.000 EACH | 16.00000 912.00] 16.60000 946.20] 16.50000 940.50
MULTIPLE COMPRESSION FITTING, NOT I I |
WATERPROOFED I I |
0163 805-86930 52.000 EACH | 34.00000 1768.00] 35.27000 1834.04] 35.75000 1859.00
INSULATING LINK, NOT WATERPROOFED I I |
0164 805-90267 1450.000 LFT | 10.00000 14500.00] 10.37000 15036.50] 10.50000 15225.00
CONDUIT, STEEL, GALVANIZED, 3 IN. I I |
0165 805-98335 20700.000 LFT | 7.00000 144900.00| 7.00000 144900.00| 7.20000 149040.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I | |
0166 805-98336 690.000 LFT | 7.00000 4830.00] 7.00000 4830.00] 7.20000 4968.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | I |
I I |

CONDUIT, 4 1/C
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ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0167 807-02428 20.000 EACH | 875.00000 17500.00] 907.62000 18152.40] 900.00000 18000.00
CONCRETE FOUNDATION WITH GROUNDING, 30 | I |
IN. X 30 IN. X 96 IN. I I |
0169 807-82016 2.000 EACH | 604.00000 1208.00] 626.51000 1253.02] 625.00000 1250.00
SIGN CIRCUIT INSTALLATION, CANTILEVER, | | |
2 LUMINAIRES I I |
0170 807-82052 2.000 EACH | 604.00000 1208.00] 626.51000 1253.02| 625.00000 1250.00
UNDERPASS CIRCUIT INSTALLATION, 2 I I |
LUMINAIRES I | |
0171 807-82160 1.000 EACH |  18343.00000 18343.00]  19026.73000 19026.73]  19000.00000 19000.00
LIGHT POLE, HIGH MAST, 95 FT. E.M.H. I I |
0172 807-82400 1.000 EACH | 21207.00000 21207.00]  21997.49000 21997.49]  22000.00000 22000.00
LIGHT POLE, HIGH MAST, 125 FT. E.M_H. | | |
0173 807-82440 1.000 EACH |  23095.00000 23095.00] 23955.86000 23955.86]  24000.00000 24000.00
LIGHT POLE, HIGH MAST, 130 FT. E.M_H. | I |
0174 807-82520 2.000 EACH |  23148.00000 46296.00]  24010.84000 48021.68|  24000.00000 48000.00
LIGHT POLE, HIGH MAST, 140 FT. E.M_H. | | |
0175 807-82990 1.000 EACH | 2310.00000 2310.00] 2396.10000 2396.10] 2400.00000 2400.00
TOWER LIGHTING WINCH DRIVE I I |
0176 807-84814 20.000 EACH | 1615.00000 32300.00] 167520000 33504.00] 1700.00000 34000.00
LIGHT POLE, 42 FT. E.M.H., 15.0 FT. I | |
MAST ARM, TRANSFORMER BASE I | |
0177 807-86620 20.000 EACH | 206.00000 4120.00] 213.68000 4273.60] 215.00000 4300.00
LUMINAIRE, ROADWAY, HIGH PRESSURE I I |
SODIUM, 400 WATT I I |
0178 807-86635 4.000 EACH | 586.00000 2344._00] 607.84000 2431.36] 615.00000 2460.00
LUMINAIRE, ROADWAY, MERCURY VAPOR, 250 | I |
WATT I I |
0179 807-86665 34.000 EACH | 558.00000 18972.00] 578.80000 19679.20] 575.00000 19550.00
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH | I |
PRESSURE SODIUM I I |
0180 807-86750 4.000 EACH | 608.00000 2432.00] 630.66000 2522.64] 635.00000 2540.00
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH | I |
PRESSURE SODIUM, 150 WATT I | |
0181 807-86830 6.000 EACH | 5000.00000 30000.00] 5186.37000 31118.22] 5225.00000 31350.00
CONCRETE FOUNDATION WITH GROUNDING, 4 | I |
FT. DIAMETER X 20 FT. I I |
0182 807-86910 28.000 EACH | 32.50000 910.00] 33.71000 943.88] 34.00000 952.00
| | |

CONNECTOR KIT, UNFUSED
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TRANSVERSE MARKINGS, EPOXY, STOP LINE,

ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0183 807-86915 30.000 EACH | 32.50000 975.00] 33.71000 1011.30] 33.50000 1005.00
CONNECTOR KIT, FUSED I I |
0184 807-86950 28.000 EACH | 4600000 1288.00] 47.71000 1335.88]| 4750000 1330.00
SIGN, UNDERPASS, AND ROADWAY LIGHTING | I |
LOCATION IDENTIFICATION I | |
0185 807-86955 25.000 EACH | 225.00000 5625.00]| 233.39000 5834.75] 235.00000 5875.00
CABLE DUCT MARKER I I |
0186 808-03002 3203.200 LFT | 0.36000 1153.15] 0.33000 1057.06] 0.38000 1217.22
LINE, EPOXY, BROKEN, WHITE, 4 IN. I | |
0187 808-03631 33625.300 LFT | 0.36000 12105.11] 0.33000 11096.35] 0.38000 12777.61
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0188 808-03632 31209.600 LFT | 0.36000 11235.46] 0.33000 10299.17] 0.38000 1185965
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0189 808-04896 2457.500 LFT | 0.36000 884.70] 0.33000 810.98] 0.38000 933.85
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0190 808-05534 3396.300 LFT | 1.02000 3464.23| 0.66000 2241 .56 1.05000 3566.12
LINE, EPOXY, SOLID, WHITE, 8 IN. I | |
0191 808-05535 345.800 LFT | 15.30000 5290.74] 15.04000 5200.83| 16.00000 5532.80
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
WHITE, CROSSHATCH LINE, 24 IN. I I |
0192 808-06193 2.000 EACH | 295.00000 590.00] 259.32000 518.64] 310.00000 620.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG | I |
WAY RAMP ARROW I I |
0193 808-06703 4643.300 LFT | 0.42000 1950.19] 0.34000 1578.72| 0.44000 2043.05
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0194 808-06705 215.500 LFT | 1.58000 340.49] 0.68000 146.54] 1.60000 344.80
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0195 808-06716 31045.700 LFT | 0.20000 6209.14| 0.26000 8071.88]| 0.21000 6519.60
LINE, REMOVE I I |
0196 808-06800 837.500 LFT | 15.30000 12813.75] 15.04000 12596.00] 16.00000 13400.00
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
YELLOW, CROSSHATCH LINE, 24 IN. I I |
0197 808-06848 61.800 LFT | 9.05000 559.29] 8.30000 512.94] 9.25000 571.65
LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN | | |
LINE, 48 IN GAP I I |
0198 808-09038 75.000 LFT | 12.20000 915.00] 7.52000 564.00] 12.75000 956.25
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
WHITE, CROSSHATCH LINE, 12 IN. I | |
0199 808-74805 166.700 LFT | 15.30000 2550.51] 15.04000 2507.17] 16.00000 2667.20
| | |
I I |

24 IN.



ENGINEER®S ESTIMATE: $ 22,000,000
CALL ORDER 141
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SET-ASIDE :
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LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0200 808-74807 9.000 EACH
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE
INDICATIONS ARROWS

0201 808-74808 7.000 EACH
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD
(ONLY)

0202 808-74811 3337.600 LFT
LINE, EPOXY, BROKEN, WHITE, 5 IN.

0203 808-75240 205.000 LFT

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0204 808-75245 4080.400 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0205 808-75260 76.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, WHITE, CROSSHATCH LINE, 12 IN.

0206 808-75297 12.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0207 808-75320
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0208 808-75325 4.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0209 808-75996 182.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0210 808-75998 989.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0211 808-98000 2271.000 LFT
LINE, EPOXY, SOLID, YELLOW, 8 IN.

2.000 EACH

0212 205-06935 4.000 EACH
TEMPORARY SEDIMENT BASIN
0213 205-08594 125.000 LFT

FILTER SOCK , FOR TEMPORARY CHECK DAM
0214 715-09064 734.000 LFT
VIDEO INSPECTION FOR PIPE

I
I
I
|
+
I
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I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 35-0175870
B

ERNS CONSTRUCTION COMPANY 1

UNIT PR

209.

230.

10.

157.

210.

14.

2400.

12.

ICE

00000

00000

.40000

.42000

-42000

.25000

50000

50000

00000

.00000

30000

-96000

00000

80000

-00000

1C

IC 2 ) 05-0558668
| |
AMOUNT| UNIT PRICE AMOUNT|
1881.00] 181.52000 1633.68]
| |
| |
1610.00]| 259.32000 1815.24]
| |
| |
1335.04] 0.41000 1368.42|
| |
86.10]| 0.34000 69.70]
| |
| |
1713.77] 0.34000 1387.34]
| |
| |
399.00] 3.11000 236.36]
| |
| |
126.00] 6.22000 74.64]
| |
| |
315.00] 101.65000 203.30]
| |
| |
840.00] 14522000 580.88|
| |
| |
1274.00] 7.26000 1321.32]
| |
| |
14142.70] 19.19000 18978.91]
| |
2180.16]| 0.66000 1498.86|
| |
9600.00]  23454.30000 93817.20]
| |
1600.00]| 11.36000 1420.00]
| |
2202.00] 3.11000 2282.74]
| |

3 ) 35-0918397
|WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION

UNIT PRICE
____________________________ e

220.

235.

11.

165.

220.

15.
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16.

00000

00000
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00000

00000
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.00000
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00000

AMOUN
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880.

1319.

14835.

2271.

10000.

656.

11744.

T

00

00

79

20
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00

00

00

50

00

00

00

25

00
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ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT 1D : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0215 701-06027 2.000 EACH | 3250.00000 6500.00] 2791.18000 5582.36] 3400.00000 6800.00
TEST PILE I | |
0216 807-09141 1.000 EACH | 18013.00000 18013.00|]  18684.43000 18684.43|  18500.00000 18500.00
LIGHT POLE, HIGH MAST, 85 FT. E_M.H. I I |
0217 105-08520 2.000 EACH | 100.00000 200.00] 502.08000 1004.16] 90.00000 180.00
CELLULAR TELEPHONE/RADIO I | |
0218 105-08521 48.000 MOS | 50.00000 2400.00] 145.04000 6961.92| 90.00000 4320.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0219 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I | |
0220 105-06899 2.000 EACH | 100.00000 200.00] 502.08000 1004.16] 90.00000 180.00
RADIO I | |
SECTION TOTALS I $  17,445,283.63| $  17,658,874.60]| $  17,766,794.00
—————————————————————————————————————————— S
CONTRACT TOTALS | $  17,445,283.63] $  17,658,874.60] $  17,766,794.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 141 -15
TABULATION OF BIDS

TEMPORARY MULCHING

ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 1C )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  NEW INTERCHANGE CONSTRUCTION
| | |
0001 105-06845 LUMP | 250000.00000 250000.00] 915000.00000 915000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 24.000 MOS | 1500.00000 36000.00] 2232.50000 53580.00]
FIELD OFFICE, B I I |
0003 108-01614 LUMP |  15000.00000 15000.00] 9900.00000 9900.00]
PARTNERING OVERHEAD I I |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0005 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP | 900000.00000 900000.00] 957000.00000 957000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0009 201-52370 LUMP | 250000.00000 250000.00] 287000.00000 287000.00]
CLEARING RIGHT OF WAY I | |
0010 202-02241 554.700 LFT | 2.70000 1497.69] 2.70000 1497.69]
GUARDRAIL, REMOVE I I |
0011 202-51330 LUMP |  20000.00000 20000.00]  20000.00000 20000.00]
PRESENT STRUCTURE, REMOVE I I |
0012 202-74025 12911.600 LFT | 0.70000 9038.12] 2.00000 25823.20]
FENCE, REMOVE I I |
0013 203-02000 101827.000 CYS | 15.00000 1527405.00| 1400000 1425578.00]|
EXCAVATION, COMMON I I |
0014 203-02070 367517.000 CYS | 7.50000 2756377.50] 7.00000 2572619.00]
BORROW I I |
0015 205-02224 1185.000 LFT | 5.00000 5925.00]| 9.00000 10665.00]
TEMPORARY EROSION AND SEDIMENT CONTROL, | I |
PERIMETER PROTECTION | | |
0016 205-03371 9129.300 CYS | 11.96000 109186.43| 14.00000 127810.20]
SEDIMENT, REMOVE I I |
0017 205-06931 1080.000 TON | 42 67000 46083.60] 40.00000 43200.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0018 205-06934 278.400 TON | 300.00000 83520.00] 325.00000 90480.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
: 141 -16
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 | )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 205-06936 19.400 TON | 41.61000 807.23] 300.00000 5820.00]
TEMPORARY SEDIMENT TRAP I I |
0020 205-06938 640.000 LFT | 10.00000 6400.00] 25.00000 16000.00]
TEMPORARY SLOPE DRAIN I I |
0021 206-51230 263.000 CYS | 20.00000 5260.00] 25.00000 6575.00]
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0022 207-08263 132047.600 SYS | 4.85000 640430.86 | 3.90000 514985.64]|
SUBGRADE TREATMENT, TYPE IA I I |
0023 210-06369 4900.000 LFT | 3.15000 15435.00] 4.00000 19600.00]
SAW CUT I I |
0024 211-02050 7406.000 CYS | 22.00000 162932.00]| 14.00000 103684.00]|
B BORROW I I |
0025 211-06467 162.000 CYS | 40.00000 6480.00] 4444000 7199.28]
AGGREGATE FOR END BENT BACKFILL I I |
0026 211-07454 12480.700 CYS | 26.00000 324498.20| 18.00000 224652.60]
STRUCTURE BACKFILL I I |
0027 213-08058 856.100 CYS | 85.00000 72768.50] 95.00000 81329.50]
FLOWABLE BACKFILL I I |
0028 301-07448 2279.300 TON | 22.50000 51284 25| 18.02000 41072.99]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0029 302-06464 26445.100 CYS | 29.00000 766907.90] 29.56000 781717.16]
SUBBASE FOR PCCP I | |
0030 302-07455 164.000 CYS | 45_00000 7380.00] 51.83000 8500.12]
DENSE GRADED SUBBASE I I |
0031 303-01180 16359.400 TON | 25.00000 408985.00] 15.57000 254715.86]
COMPACTED AGGREGATE, NO. 53 I | |
0032 304-07493 1358.000 TON | 50.04000 67954.32] 95.00000 129010.00]
WIDENING WITH HMA, TYPE B I I |
0033 306-08034 2874.100 SYS | 3.50000 10059.35] 1.58000 4541.08]
MILLING, ASPHALT, 1 1/2 IN. I | |
0034 401-06264 LUMP | 2631.58000 2631.58] 2663.51000 2663.51]
PROFILOGRAPH, HMA I I |
0035 401-07328 979.000 TON | 58_85000 57614.15| 59_56000 58309.24]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I | |
0036 401-07398 1028.000 TON | 4720000 48521 .60 47.77000 49107.56|
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | I |
0037 401-07407 2979.000 TON | 41_62000 123985.98]| 42.12000 125475 .48
QC/QA-HMA, 2, 64, BASE, 25.0 mm | | |
0038 401-07408 4189.000 TON | 4215000 176566.35| 42 .66000 178702.74]
| | |

QC/QA-HMA, 3, 64, BASE, 25.0 mm



INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
;141 -17
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 | )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0039 406-05520 4.960 TON | 303.06000 1503.18] 306.74000 1521.43]
ASPHALT FOR TACK COAT I I |
0040 501-06266 LUMP | 5000.00000 5000.00]| 5097.16000 5097.16|
PROFILOGRAPH, PCCP I I |
0041 501-06322 70352.900 SYS | 33.25000 2339233.93] 33.90000 2384963.31]
QC/QA-PCCP, 11 IN. I I |
0042 501-08193 35423.800 SYS | 32.00000 1133561.60]| 32.62000 1155524 .36
QC/QA-PCCP, 10.5 IN. I I |
0043 503-03489 1633.000 EACH | 10.00000 16330.00] 10.19000 16640.27]
RETROFITTED TIE BARS I I |
0044 503-05240 57456.900 LFT | 7.00000 402198.30] 7.14000 41024227
D-1 CONTRACTION JOINT I I |
0045 503-05310 168.000 LFT | 125.00000 21000.00] 110.78000 18611.04]
TERMINAL JOINT I I |
0046 601-01522 4.000 EACH | 1800.00000 7200.00] 1800.00000 7200.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0047 601-06233 2.000 EACH | 7700.00000 15400.00] 7700.00000 15400.00]
IMPACT ATTENUATOR, ED, Wi, TL-3 I I |
0048 601-94689 6.000 EACH | 2400.00000 14400.00] 2400.00000 14400.00]
GUARDRAIL END TREATMENT, OS I I |
0049 601-99105 1243.750 LFT | 16.00000 19900.00] 16.00000 19900.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0050 602-06729 14.000 EACH | 12.00000 168.00] 11.00000 154.00]
BARRIER DELINEATOR I I |
0051 603-06040 16895.200 LFT | 4.30000 72649.36] 5.00000 84476.00]
FENCE, FARM FIELD, 47 IN. I | |
0052 605-06140 432.500 LFT | 20.00000 8650.00]| 29.18000 12620.35]
CURB AND GUTTER, CONCRETE I I |
0053 605-94811 2.000 EACH | 250.00000 500.00] 767.21000 1534_42|
CURB TURNOUT I | |
0054 609-06259 982.000 SYS | 40.00000 39280.00] 50.00000 49100.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. I | |
0055 610-07486 544.300 TON | 89.84000 48899._91] 95.00000 51708.50]
HMA FOR APPROACHES, TYPE A I I |
0056 615-06490 81.000 EACH | 120.00000 9720.00] 120.00000 9720.00]
RIGHT OF WAY MARKER I I |
0057 615-06500 5.000 EACH | 425.00000 2125.00] 425.00000 2125.00]
| | |

MONUMENT, A



INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
: 141 -18
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 | )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0058 615-06505 7.000 EACH | 425.00000 2975.00] 425.00000 2975.00]
MONUMENT, B I I |
0059 615-06510 8.000 EACH | 300.00000 2400.00] 300.00000 2400.00]
MONUMENT, C I I |
0060 615-06515 37.000 EACH | 100.00000 3700.00] 100.00000 3700.00]
MONUMENT, D I I |
0061 616-02320 2760.200 SYS | 1.84000 5078.77] 2.03000 5603.21|
GEOTEXTILES I I |
0062 616-05688 288.200 TON | 50.00000 14410.00] 50.00000 14410.00]
RIPRAP, CLASS 1 I I |
0063 616-06405 2114.500 TON | 40.00000 84580.00] 40.00000 84580.00]
RIPRAP, REVETMENT I I |
0064 621-01004 2.000 EACH | 500.00000 1000.00] 500.00000 1000.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0065 621-06545 22.300 TON | 450.00000 10035.00] 450.00000 10035.00]
FERTILIZER I | |
0066 621-06553 9466.500 LBS | 2.05000 19406.33] 2.05000 19406.33]
SEED MIXTURE, R I I |
0067 621-06557 4176.400 LBS | 2.05000 8561.62] 2.05000 8561.62|
SEED MIXTURE, T I | |
0068 621-06565 111.400 TON | 300.00000 33420.00] 300.00000 33420.00]
MULCHING MATERIAL I I |
0069 621-06567 77.800 KGAL | 1.00000 77.80] 1.00000 77.80]
WATER I I |
0070 621-06570 2158.000 CYS | 5.00000 10790.00] 2488000 53691.04]
TOP SOIL I I |
0071 621-06574 19441.400 SYS | 2.35000 45687.29]| 2.35000 45687.29]|
SODDING I I |
0073 701-06011 2.000 EACH | 500.00000 1000.00] 7500.00000 15000.00]
DYNAMIC PILE LOAD TEST I I |
0074 701-06012 2.000 EACH | 1500.00000 3000.00] 4500.00000 9000.00]|
TEST PILE, RESTRIKE I I |
0075 701-91792 42.000 EACH | 250.00000 10500.00] 125.00000 5250.00]
PILE TIP, STEEL H I I |
0076 701-95780 2210.000 LFT | 40.00000 88400.00] 47.90000 105859.00]|
PILE, STEEL H, HP 12 X 74 I I |
0077 702-51005 222.200 CYS | 650.00000 144430.00] 850.00000 188870.00]
| | |

CONCRETE, A, SUBSTRUCTURE



PIPE, TYPE 1,

DEFORMED, MIN. AREA 1.6

INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
;141 -19
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 | )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0078 702-51015 148.300 CYS | 625.00000 92687.50] 325.00000 48197.50]
CONCRETE, B, FOOTINGS I I |
0079 703-06029 295605.000 LBS | 0.90000 266044 .50 1.00000 295605.00]
REINFORCING BARS, EPOXY COATED I I |
0080 704-51002 838.700 CYS | 360.00000 301932.00] 750.00000 629025.00]
CONCRETE, C, SUPERSTRUCTURE I I |
0081 706-05732 4.000 EACH | 1000.00000 4000.00]| 2500.00000 10000.00]
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0082 706-51020 46.400 CYS | 400.00000 18560.00] 950.00000 44080.00]
CONCRETE, C, RAILING I I |
0083 707-06404 2645.500 LFT | 280.00000 740740.00]| 250.00000 661375.00]
STRUCTURAL MEMBERS, CONCRETE BULB-T BEA | I |
0084 709-51821 LUMP |  12780.00000 12780.00]  10620.00000 10620.00]
SURFACE SEAL I I |
0085 714-06660 90.000 SYS | 800.00000 72000.00] 568.53000 51167.70]
WINGWALL I I |
0086 715-05019 199.500 LFT | 65.00000 12967.50] 4772000 9520.14]
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0087 715-05048 28425.200 LFT | 2.50000 71063.00] 3.25000 92381.90]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0088 715-05053 1694.100 LFT | 10.00000 16941.00] 17.59000 29799.22]
PIPE, UNDERDRAIN OUTLET, 6 IN. I | |
0089 715-05118 29.300 LFT | 30.00000 879.00] 44 _67000 1308.83]
PIPE, TYPE 1, CIRCULAR, 12 IN. I I |
0090 715-05123 160.600 LFT | 55.00000 8833.00]| 45_69000 7337.81]
PIPE, TYPE 1, CIRCULAR, 24 IN. I | |
0091 715-05125 165.400 LFT | 60.00000 9924.00]| 50.76000 8395.70]
PIPE, TYPE 1, CIRCULAR, 30 IN. I I |
0092 715-05128 167.500 LFT | 90.00000 15075.00] 82.23000 13773.53]
PIPE, TYPE 1, CIRCULAR, 48 IN. I | |
0093 715-05129 456.000 LFT | 105.00000 47880.00] 103.55000 47218.80]|
PIPE, TYPE 1, CIRCULAR, 54 IN. I I |
0094 715-05133 232.000 LFT | 125.00000 29000.00] 118.78000 27556.96]
PIPE, TYPE 1, CIRCULAR, 60 IN. I | |
0095 715-05149 45.000 LFT | 35.00000 1575.00] 38.58000 1736.10]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0096 715-05169 80.000 LFT | 40.00000 3200.00] 36.55000 2924.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. I | |
0097 715-05228 46.900 LFT | 50.00000 2345.00] 4569000 2142 .86
| | |
I I |

SQ. FT.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 141 -20
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 1C )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0098 715-05244 48.500 LFT | 200.00000 9700.00] 152.28000 7385.58]
PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 | I |
SQ. FT. | | |
0099 715-05442 10.000 LFT | 35.00000 350.00] 143.89000 1438.90]
PIPE, DRAINTILE TERMINAL SECTION, 10 IN | | |
0100 715-05443 20.000 LFT | 40.00000 800.00] 178.62000 3572.40]
PIPE, DRAINTILE TERMINAL SECTION, 12 IN | I |
0101 715-05841 4.000 EACH | 2500.00000 10000.00] 1319.80000 5279.20]
CONCRETE ANCHOR, 60 IN. I | |
0102 715-06004 4.000 EACH | 1900.00000 7600.00] 1319.80000 5279.20]
CONCRETE ANCHOR, 48 IN. I I |
0103 715-06492 4.000 EACH | 2200.00000 8800.00] 1319.80000 5279.20]
CONCRETE ANCHOR, 54 IN. I | |
0104 715-07090 2.000 EACH | 2000.00000 4000.00]| 1319.80000 2639.60]|
CONCRETE ANCHOR, MIN. AREA 11.6 SFT. I I |
0105 715-08162 34.300 LFT | 175.00000 6002.50] 155.33000 5327.82]
PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 | | |
SFT. | | |
0106 715-08163 2.000 EACH | 1750.00000 3500.00] 144670000 2893.40]
PIPE END SECTION, MIN. AREA 8.8 SFT. I I |
0107 715-08283 94.700 SYS | 100.00000 9470.00] 95.00000 8996.50]
PCCP FOR STRUCTURE INSTALLATION I | I
0108 715-08305 15.600 TON | 135.00000 2106.00] 200.00000 3120.00]
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0109 715-46000 1.000 EACH | 400.00000 400.00] 253.81000 253.81]
PIPE END SECTION, 12 IN. I | |
0110 715-46005 4.000 EACH | 450.00000 1800.00] 304.57000 121828
PIPE END SECTION, 15 IN. I I |
0111 715-46020 2.000 EACH | 600.00000 1200.00] 406.09000 812.18]
PIPE END SECTION, 24 IN. I | |
0112 715-46030 2.000 EACH | 900.00000 1800.00] 507.62000 1015.24]
PIPE END SECTION, 30 IN. I I |
0113 715-46040 2.000 EACH | 1200.00000 2400.00] 812.19000 1624 .38
PIPE END SECTION, 36 IN. | | |
0114 715-46150 2.000 EACH | 500.00000 1000.00] 253.81000 507.62]
PIPE END SECTION, 22 IN. X 13 IN., I I |
MODIFIED I I |
0115 715-97966 2.000 EACH | 4000.00000 8000.00] 3857.87000 7715.74]
| | |

GRATED BOX END SECTION, 1, 6:i, 12 IN.



TEMPORARY PANEL SIGN SUPPORTS

INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
;141 -21
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 | )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0116 716-07637 214.000 LFT | 500.00000 107000.00] 789.17000 168882.38]
PIPE INSTALLATION, TRENCHLESS, 48 IN. | I |
0117 718-06528 33.000 EACH | 600.00000 19800.00] 609.14000 20101.62]
OUTLET PROTECTOR, 1 I I |
0118 718-06529 25.000 EACH | 500.00000 12500.00] 583.76000 14594.00]
OUTLET PROTECTOR, 2 I I |
0119 718-06531 8.000 EACH | 675.00000 5400.00]| 761.42000 6091.36|
OUTLET PROTECTOR, 3 I I |
0120 718-06532 3000.000 LFT | 0.75000 2250.00] 0.75000 2250.00]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0121 718-52610 2250.900 CYS | 40.00000 90036.00] 40.00000 90036.00]
AGGREGATE FOR UNDERDRAINS I I |
0122 718-99153 28393.600 SYS | 1.00000 28393.60] 1.02000 28961.47]
GEOTEXTILES FOR UNDERDRAIN I I |
0123 723-09039 128.000 LFT | 2000.00000 256000.00]| 168528000 215715.84]
STRUCTURE, PRECAST THREE-SIDED, 168 IN. | I |
X 87 IN. I | |
0124 723-09041 109.000 LFT | 1250.00000 136250.00] 927.92000 101143.28]
STRUCTURE, PRECAST THREE-SIDED, 84 IN. | I |
X 74 IN. I I |
0125 725-06862 225.500 LFT | 281.25000 63421.88] 281.25000 63421.88]
PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT | I |
0126 725-06865 87.000 LFT | 80.85000 7033.95| 80.85000 7033.95]
PIPE LINER, THERMOPLASTIC, 12 IN. I I |
0127 725-09037 199.000 LFT | 88.00000 17512.00] 88.00000 17512.00]
PIPE LINER, THERMOPLASTIC, AREA 1.6 SFT | | |
0128 728-98377 LUMP |  13000.00000 13000.00]  12560.00000 12560.00]
MASONRY COATING I I |
0129 731-08252 681.800 LFT | 18.00000 12272.40] 25.00000 17045.00]
LEVELING PAD I | |
0130 731-93945 13760.000 SFT | 20.00000 275200.00] 25.00000 344000.00]
FACE PANELS, CONCRETE I I |
0131 731-93946 13760.000 SFT | 8.00000 110080.00] 20.00000 275200.00]
WALL ERECTION I | |
0132 801-04308 2.000 EACH | 225.00000 450.00] 600.00000 1200.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0133 801-06201 52.400 SYS | 130.50000 6838.20] 200.00000 10480.00]
TEMPORARY PANEL SIGNS I | |
0134 801-06202 178.000 LFT | 22.00000 3916.00] 35.00000 6230.00]
| | |



WIDE FLANGE SIGN POST SUPPORT

INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
1 141 -22
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 l )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0135 801-06207 61784.200 LFT | 0.63000 38924.05] 1.10000 67962.62]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0136 801-06625 24.000 EACH | 68.00000 1632.00] 120.00000 2880.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0137 801-06640 63.000 EACH | 198.00000 12474.00] 450.00000 28350.00]
CONSTRUCTION SIGN, A I I |
0138 801-06645 25.000 EACH | 60.00000 1500.00] 80.00000 2000.00]
CONSTRUCTION SIGN, B I | |
0139 801-06710 450.000 DAY | 6.10000 2745.00] 12.00000 5400.00]
FLASHING ARROW SIGN I I |
0140 801-06775 LUMP | 250000.00000 250000.00] 549403 .84000 549403 .84
MAINTAINING TRAFFIC I | |
0141 801-07119 204.000 LFT | 13.30000 2713.20] 10.00000 2040.00]
BARRICADE, 111-B I I |
0142 801-07120 168.000 LFT | 18.30000 3074.40] 65.00000 10920.00]
BARRICADE, 111, PERMANENT I | |
0143 801-08401 12172.000 LFT | 35.00000 426020.00] 26.50000 322558.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0144 802-05701 776.400 LFT | 9.85000 7647 _54] 9.90000 7686.36|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I | |
0145 802-05702 202.000 LFT | 9.35000 1888.70] 9.40000 1898.80]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0146 802-07057 1421.100 SFT | 14.50000 20605.95] 14.58000 20719.64]
SIGN, PANEL, WITH LEGEND I I |
0147 802-07151 8.000 EACH | 350.00000 2800.00] 351.93000 2815.44|
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, VI1 I | |
0148 802-07158 2.000 EACH | 3670.00000 7340.00] 3690.20000 7380.40]
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, | I I |
0149 802-08276 12.000 EACH | 370.00000 4440.00] 372.04000 4464 48]
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, IX I I |
0150 802-08456 4.000 EACH | 362.00000 1448_00] 363.99000 1455_96]
| | |
| | |

FOUNDATION, VI11



WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN

INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
: 141 -23
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 | )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0151 802-76025 513.800 SFT | 11.75000 6037.15] 11.81000 6067.98]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0152 802-76035 116.000 SFT | 12.30000 1426.80] 12.37000 1434.92|
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0153 802-76045 105.500 SFT | 13.90000 1466.45| 13.98000 147489
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I | |
0154 802-76095 5959.300 LBS | 3.55000 21155.52] 3.57000 21274.70]
STRUCTURAL STEEL, BREAKAWAY I I |
0155 802-76140 2.000 EACH | 18362.00000 36724.00] 18463.06000 36926.12|
OVERHEAD SIGN STRUCTURE, CANTILEVER I | |
DOUBLE ARM I I |
0156 802-76175 44.000 LFT | 196..00000 8624.00]| 197.08000 8671.52|
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | I |
ASSEMBLY (CANTILEVER) I | |
0157 804-06770 66.000 EACH | 20.00000 1320.00] 20.11000 1327.26]
DELINEATOR POST I I |
0158 805-06592 690.000 LFT | 11.50000 7935.00] 11.56000 7976.40]
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0159 805-86810 2.000 EACH | 3475.00000 6950.00] 3494.13000 6988.26|
SERVICE POINT, 11 I I |
0160 805-86810 2.000 EACH | 5130.00000 10260.00] 5158.24000 10316.48|
SERVICE POINT, 11 MODIFIED I I |
0161 805-86889 3150.000 LFT | 0.61000 1921.50] 0.61000 1921.50]
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | I |
COPPER I I |
0162 805-86920 57.000 EACH | 9.55000 544 _35] 9.60000 547.20]
MULTIPLE COMPRESSION FITTING, NOT I I |
WATERPROOFED I I |
0163 805-86930 52.000 EACH | 9.55000 496.60] 9.60000 499_20]
INSULATING LINK, NOT WATERPROOFED I I |
0164 805-90267 1450.000 LFT | 16.50000 23925.00] 16.59000 24055.50]
CONDUIT, STEEL, GALVANIZED, 3 IN. I I |
0165 805-98335 20700.000 LFT | 6.50000 134550.00]| 6.54000 135378.00]
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I | |
0166 805-98336 690.000 LFT | 6.50000 4485 .00 6.54000 4512.60]
| | |
I I |

CONDUIT, 4 1/C



INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
1 141 -24
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 | )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0167 807-02428 20.000 EACH | 722.00000 14440.00] 725.97000 14519.40]
CONCRETE FOUNDATION WITH GROUNDING, 30 | I |
IN. X 30 IN. X 96 IN. I I |
0169 807-82016 2.000 EACH | 760.00000 1520.00] 764.19000 152838
SIGN CIRCUIT INSTALLATION, CANTILEVER, | | |
2 LUMINAIRES I I |
0170 807-82052 2.000 EACH | 109500000 2190.00] 1101.03000 2202.06|
UNDERPASS CIRCUIT INSTALLATION, 2 I I |
LUMINAIRES I | |
0171 807-82160 1.000 EACH | 17560.00000 17560.00]  17656.64000 17656.64]
LIGHT POLE, HIGH MAST, 95 FT. E.M.H. I I |
0172 807-82400 1.000 EACH | 20196.00000 20196.00]  20307.15000 20307.15]
LIGHT POLE, HIGH MAST, 125 FT. E.M.H. | | |
0173 807-82440 1.000 EACH | 22181.00000 22181.00] 22303.08000 22303.08]
LIGHT POLE, HIGH MAST, 130 FT. E.M_H. | I |
0174 807-82520 2.000 EACH | 22510.00000 45020.00] 22633.89000 45267.78]|
LIGHT POLE, HIGH MAST, 140 FT. E.M.H. | | |
0175 807-82990 1.000 EACH | 2200.00000 2200.00] 2212.11000 2212.11]
TOWER LIGHTING WINCH DRIVE I I |
0176 807-84814 20.000 EACH | 155000000 31000.00] 155853000 31170.60]
LIGHT POLE, 42 FT. E.M.H., 15.0 FT. I | |
MAST ARM, TRANSFORMER BASE I | |
0177 807-86620 20.000 EACH | 210.00000 4200.00] 211.16000 4223.20]
LUMINAIRE, ROADWAY, HIGH PRESSURE I I |
SODIUM, 400 WATT I I |
0178 807-86635 4.000 EACH | 555.00000 2220.00] 558.06000 2232.24]
LUMINAIRE, ROADWAY, MERCURY VAPOR, 250 | I |
WATT I I |
0179 807-86665 34.000 EACH | 570.00000 19380.00] 573.14000 19486.76]
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH | I |
PRESSURE SODIUM I I |
0180 807-86750 4.000 EACH | 580.00000 2320.00] 583.19000 2332.76]
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH | I |
PRESSURE SODIUM, 150 WATT I | |
0181 807-86830 6.000 EACH | 6122 .00000 36732.00] 615569000 36934.14]
CONCRETE FOUNDATION WITH GROUNDING, 4 | I |
FT. DIAMETER X 20 FT. I I |
0182 807-86910 28.000 EACH | 30.00000 840.00] 30.17000 844.76]
| | |

CONNECTOR KIT, UNFUSED



TRANSVERSE MARKINGS, EPOXY, STOP LINE,

INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
1 141 -25
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 | )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0183 807-86915 30.000 EACH | 30.00000 900.00] 30.17000 905.10]
CONNECTOR KIT, FUSED I I |
0184 807-86950 28.000 EACH | 30.00000 840.00] 30.17000 844.76|
SIGN, UNDERPASS, AND ROADWAY LIGHTING | I |
LOCATION IDENTIFICATION I | |
0185 807-86955 25.000 EACH | 68.00000 1700.00] 68.37000 1709.25]
CABLE DUCT MARKER I I |
0186 808-03002 3203.200 LFT | 0.36000 1153.15] 0.32000 1025.02]
LINE, EPOXY, BROKEN, WHITE, 4 IN. I | |
0187 808-03631 33625.300 LFT | 0.36000 12105.11] 0.32000 10760.10]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0188 808-03632 31209.600 LFT | 0.36000 11235.46] 0.32000 9987.07]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0189 808-04896 2457.500 LFT | 0.36000 884.70] 0.32000 786.40]
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0190 808-05534 3396.300 LFT | 1.02000 3464.23| 0.64000 2173.63]
LINE, EPOXY, SOLID, WHITE, 8 IN. I | |
0191 808-05535 345.800 LFT | 15.30000 5290.74] 14.50000 5014.10]
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
WHITE, CROSSHATCH LINE, 24 IN. I I |
0192 808-06193 2.000 EACH | 295.00000 590.00] 250.00000 500.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG | I |
WAY RAMP ARROW I I |
0193 808-06703 4643.300 LFT | 0.42000 1950.19] 0.33000 1532.29]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0194 808-06705 215.500 LFT | 1.58000 340.49] 0.66000 142.23]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0195 808-06716 31045.700 LFT | 0.20000 6209.14| 0.25000 7761.43]
LINE, REMOVE I I |
0196 808-06800 837.500 LFT | 15.30000 12813.75] 14.50000 12143.75]
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
YELLOW, CROSSHATCH LINE, 24 IN. I I |
0197 808-06848 61.800 LFT | 9.05000 559.29] 8.00000 494 _40]
LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN | | |
LINE, 48 IN GAP I I |
0198 808-09038 75.000 LFT | 12.20000 915.00] 7.25000 543.75]
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
WHITE, CROSSHATCH LINE, 12 IN. I | |
0199 808-74805 166.700 LFT | 15.30000 2550.51] 14.50000 2417.15]
| | |
I I |

24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
1 141 -26
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 | )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0200 808-74807 9.000 EACH | 209.00000 1881.00] 175.00000 1575.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0201 808-74808 7.000 EACH | 230.00000 1610.00] 250.00000 1750.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) | | |
0202 808-74811 3337.600 LFT | 0.40000 1335.04] 0.40000 1335.04]
LINE, EPOXY, BROKEN, WHITE, 5 IN. I I |
0203 808-75240 205.000 LFT | 0.42000 86.10] 0.33000 67.65]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0204 808-75245 4080.400 LFT | 0.42000 1713.77] 0.33000 1346 .53
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0205 808-75260 76.000 LFT | 5.25000 399.00] 3.00000 228.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | | |
0206 808-75297 12.000 LFT | 10.50000 126.00] 6.00000 72.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0207 808-75320 2.000 EACH | 15750000 315.00] 98.00000 196.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0208 808-75325 4.000 EACH | 210.00000 840.00] 140.00000 560.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I | |
0209 808-75996 182.000 EACH | 7.00000 1274.00] 7.00000 1274.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0210 808-75998 989.000 EACH | 14.30000 14142.70] 18.50000 18296.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0211 808-98000 2271.000 LFT | 0.96000 2180.16] 0.64000 1453_44]|
LINE, EPOXY, SOLID, YELLOW, 8 IN. I I |
0212 205-06935 4.000 EACH | 1150.05000 4600.20] 7500.00000 30000.00]
TEMPORARY SEDIMENT BASIN I I |
0213 205-08594 125.000 LFT | 5.00000 625.00]| 10.00000 1250.00]
FILTER SOCK , FOR TEMPORARY CHECK DAM | I |
0214 715-09064 734.000 LFT | 2.00000 1468.00] 8.00000 5872.00]
| | |

VIDEO INSPECTION FOR PIPE



INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
1 141 -27
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 l )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0215 701-06027 2.000 EACH | 1000.00000 2000.00] 434.23000 868.46]
TEST PILE I I |
0216 807-09141 1.000 EACH |  17024.00000 17024.00]  17117.69000 17117.69]
LIGHT POLE, HIGH MAST, 85 FT. E_M.H. I I |
0217 105-08520 2.000 EACH | 115.00000 230.00] 300.00000 600.00]
CELLULAR TELEPHONE/RADIO I I |
0218 105-08521 48.000 MOS | 86.25000 4140.00] 125.00000 6000.00]|
CELLULAR TELEPHONE/RADIO SERVICE I I |
0219 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0220 105-06899 2.000 EACH | 115.00000 230.00] 300.00000 600.00]
RADIO I | |
SECTION TOTALS I $  17,983,615.67] $  19,165,000.00] $
—————————————————————————————————————————— S
CONTRACT TOTALS I $  17,983,615.67] $  19,165,000.00] $




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

: 151 CONTRACT ID : R -25077-A
03/07/07 10:00 AM DISTRICT > 66

CONTRACT TIME : 10/19/07 COMPLETION DATE

COUNTIES : VANDERBURGH

PROJECT(S)

: 0064041

0064041

1,723,870.04
1,739,329.02
1,936,151.52
2,173,700.00

DATE : 03/16/07
PAGE : 151 -1

% OVER
LOW BID

100.0000%
100.8968%
112.3142%
126.0942%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-2131982 J B 1 CONSTRUCTION INC.

2 35-1878024 RAGLE, INC.

3 35-1057095 BLANKENBERGER BROTHERS

4 35-0626844 J.H. RUDOLPH & COMPANY

5 35-1009310 DEIG BROTHERS LUMBER & CONSTR

2,324,630.44

134.8495%



ENGINEER"S ESTIMATE: $ 2,055,760.46
CALL ORDER : 151
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -25077-A

: VINCENNES DISTRICT

ROUTE :
COUNTIES :

66
VANDERBURGH

DATE :
PAGE :

03716707
151 -2

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 TRAFFIC SIGNAL MODERNIZATIO

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 1.000 EACH
RADIO

0003 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 9.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08523 9.000 MOS
RADIO SERVICE

0006 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0007 109-08440
QUALITY ADJUSTMENTS, HMA

0008 109-08441 1.000 DOL
QUALITY ADJUSTMENTS, PCCP
0009 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0010 109-08444 1.000 DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0011 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0012 201-52370 LUMP
CLEARING RIGHT OF WAY

0013 202-01300 1.000 EACH
TRAFFIC SIGNAL EQUIPMENT, REMOVE

0014 202-02240 150.000 m2
PAVEMENT REMOVAL

0015 202-02278 870.900 m
CURB, CONCRETE, REMOVE

0017 202-93995 4.000 EACH
SIGNAL POLE FOUNDATION, REMOVE

0018 202-93999 4.000 EACH

|
|
|
I
+
N
|
I
|
|
|
I
|
|
|
I
|
|
|
I
1.000 DOL |
|
|
I
|
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|

SIGNAL POLE, REMOVE

( 1 ) 35-2131982
J B I CONSTRUCTION

UNIT PRICE

55500.

173.

173.

68.

50210.

68232.

840.

28.

500.

262.

00000

25000

25000

10000

.00000

.00000

-00000

.00000

-00000

.00000

00000

55000

00000

43000

.71000

00000

50000

|
INC. |
|

2 ) 35-1878024

|

AGLE, INC. |

|

AMOUNT| UNIT PRICE AMOUNT|
| |
55500.00]  30000.00000 30000.00]
| |
173.25] 150.00000 150.00]
| |
173.25] 150.00000 150.00]
| |
612.90] 120.00000 1080.00]
| |

9.00] 50.00000 450.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
50210.00]  85000.00000 85000.00]
| |
68232.55|  34000.00000 34000.00]
| |
840.00] 800.00000 800.00]
| |

4264 50| 10.00000 1500.00]
| |
6714.64] 10.00000 8709.00]
| |
2000.00] 350.00000 1400.00]
| |
1050.00] 250.00000 1000.00]
| |

3 ) 35-1057095
LANKENBERGER BROTHERS

UNIT PRICE

57000.

225.

225.

90.

70.

96000.

38000.

900.

19.

34.

850.

280.

00000

00000

00000

00000

00000

.00000

-00000

.00000

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

57000.

225.

225.

810.

630.

96000.

38000.

900.

2850.

29610.

3400.

1120.

00

00

00

00

00

.00

.00

.00

.00

.00

00

00

00

00

60

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/16/07
151 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2131982 IC 2 ) 35-1878024 IC 3 ) 35-1057095
[J B 1 CONSTRUCTION INC. IRAGLE, INC. |BLANKENBERGER BROTHERS
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0020 202-97909 LUMP | 3276.00000 3276.00] 3120.00000 3120.00] 3500.00000 3500.00
TRAFFIC SIGNAL INTERCONNECT, REMOVE I I |
0021 202-98370 5.000 EACH | 157 .50000 787.50] 150.00000 750.00] 290.00000 1450.00
POLE, REMOVE , WOOD POLE I I |
0022 203-02000 6528.000 m3 | 16.89000 110257.92] 20.50000 133824.00] 2400000 156672.00
EXCAVATION, COMMON I I |
0023 205-06932 76.000 m I 13.05000 991.80] 12.40000 942.40| 27.00000 2052.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0024 205-06933 11.000 EACH | 60.00000 660.00] 80.00000 880.00] 100.00000 1100.00
TEMPORARY DITCH INLET PROTECTION I I |
0025 205-06936 1107.000 Mg | 60.00000 66420.00] 25.00000 27675.00] 35.00000 38745.00
TEMPORARY SEDIMENT TRAP I I |
0026 205-06937 343.000 m I 5.04000 1728.72] 4.80000 1646.40] 6.80000 2332.40
TEMPORARY SILT FENCE I I |
0027 207-08268 8609.000 m2 | 18.56000 159783.04| 17.50000 150657.50]| 21.00000 180789.00
SUBGRADE TREATMENT, TYPE IV I I |
0028 211-07454 893.000 m3 | 5.05000 4509.65| 20.00000 17860.00] 32.00000 28576.00
STRUCTURE BACKFILL I I |
0029 301-07448 257.600 Mg | 22.45000 5783.12| 27.00000 6955.20]| 39.00000 10046.40
COMPACTED AGGREGATE, NO. 53, BASE I I |
0030 302-06464 587.000 m3 | 16.96000 9955.52] 55.00000 32285.00] 61.00000 35807.00
SUBBASE FOR PCCP I | |
0031 306-08036 3701.000 m2 | 1.42000 5255.42] 2.00000 7402.00] 1.80000 6661.80
MILLING, ASPHALT, 50 mm I I |
0032 401-06264 LUMP | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROFILOGRAPH, HMA I | |
0033 401-07333 933.600 Mg | 81.90000 76461.84] 78.00000 72820.80] 88.00000 82156.80
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm I I |
0037 406-05520 10.900 Mg | 315.00000 3433.50] 300.00000 3270.00] 340.00000 3706.00
ASPHALT FOR TACK COAT | | |
0040 506-06333 158.000 m2 | 14500000 22910.00] 100.00000 15800.00] 164.00000 25912.00
PCCP PATCHING, FULL DEPTH I I |
0041 601-01700 1.000 EACH | 199500000 1995.00] 1900.00000 1900.00] 2150.00000 2150.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 1 I I |
0042 601-02103 28.575 m I 72.00000 2057.40] 80.00000 2286.00]| 78.00000 2228.85
GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m | I |
SPACING | | |
0043 601-04746 2.000 EACH | 6720.00000 13440.00] 6400.00000 12800.00] 7250.00000 14500.00
| | |

ENERGY ABSORBING TERMINAL, CZ



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03/16/07
151 -4

AMOUNT

51282.

2240.

2560.

2054.

24288.

108.

3080.

7580.

6110.

61488.

8145.

6396.

6060.

25815.

8399.

2090.

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2131982 IC 2 ) 35-1878024 | 3 ) 35-1057095
[J B 1 CONSTRUCTION INC. IRAGLE, INC. |BLANKENBERGER BROTHERS
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE
—————————————————————————————————————————— -
0044 601-94689 2.000 EACH | 2520.00000 5040.00] 2400.00000 4800.00] 2700.00000
GUARDRAIL END TREATMENT, 0S I I |
0045 601-99106 22.800 m I 88.00000 2006.40] 88.00000 2006.40] 100.00000
GUARDRAIL, W BEAM, 0.952 m SPACING I I |
0046 603-06045 538.000 m I 40.06000 21552.28] 38.15000 20524.70] 43.00000
FENCE, CHAIN LINK, 1220 mm I I |
0047 605-06095 550.000 m I 36.00000 19800.00] 20.00000 11000.00] 41.00000
CURB, INTEGRAL, B, CONCRETE I I |
0048 605-06140 1091.120 m I 41.00000 44735.92| 40.00000 43644.80]| 47.00000
CURB AND GUTTER, CONCRETE I I |
0051 615-06490 16.000 EACH | 129.15000 2066.40] 123.00000 1968.00] 140.00000
RIGHT OF WAY MARKER I I |
0052 615-06505 4.000 EACH | 565.00000 2260.00] 565.00000 2260.00] 640.00000
MONUMENT, B I I |
0053 616-02320 934.000 m2 | 1.27000 1186.18] 1.75000 1634.50] 2.20000
GEOTEXTILES I I |
0054 616-06405 736.000 Mg | 23.00000 16928.00] 26.50000 19504.00] 33.00000
RIPRAP, REVETMENT I I |
0055 621-06545 0.180 Mg | 551.25000 99._23| 525.00000 94 _50] 600.00000
FERTILIZER I I |
0056 621-06554 385.000 kg | 7.25000 2791.25] 6.90000 2656.50] 8.00000
SEED MIXTURE, U I | |
0057 621-06574 1895.000 m2 | 3.45000 6537.75] 3.29000 6234.55] 4.00000
SODDING I I |
0059 715-01354 94.000 m I 56.62000 5322.28]| 30.00000 2820.00] 65.00000
CLEAN EXISTING PIPE I | |
0060 715-05024 195.200 m I 286.20000 55866.24| 300.00000 58560.00] 315.00000
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0061 715-05048 543.000 m I 80.03000 4345629 12.00000 6516.00] 15.00000
PIPE, TYPE 4, CIRCULAR, 150 mm I | |
0062 715-05123 32.800 m I 351.18000 11518.70] 160.00000 5248.00]| 195.00000
PIPE, TYPE 1, CIRCULAR, 600 mm I I |
0063 715-05149 40.400 m I 121.06000 4890.82| 65.00000 2626.00] 150.00000
PIPE, TYPE 2, CIRCULAR, 300 mm I | |
0064 715-05151 166.550 m I 56.79000 945837 100.00000 16655.00] 155.00000
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0065 715-05152 45.400 m I 70.83000 3215.68]| 110.00000 4994.00] 185.00000
PIPE, TYPE 2, CIRCULAR, 450 mm I | |
0066 715-05153 11.300 m I 163.03000 1842 24| 190.00000 2147.00] 185.00000
| | |

PIPE, TYPE 2, CIRCULAR, 525 mm

.00

.00

.00

.00

64

00

00

80

00

00

00

00

00

00

00

00

00

25

00

50



ENGINEER"S ESTIMATE: $ 2,055,760.46
CALL ORDER : 151
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -25077-A

: VINCENNES DISTRICT

ROUTE :
COUNTIES :

66
VANDERBURGH

DATE :
PAGE :

03/16/07
151 -5

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0067 715-05154 15.300 m
PIPE, TYPE 2, CIRCULAR, 600 mm

0068 715-05156 37.500 m
PIPE, TYPE 2, CIRCULAR, 750 mm

0069 715-05171 33.950 m
PIPE, TYPE 3, CIRCULAR, 450 mm

0070 715-46000 2.000 EACH
PIPE END SECTION, 300 mm

0071 715-46005 4.000 EACH
PIPE END SECTION, 375 mm

0072 715-46010 5.000 EACH
PIPE END SECTION, 450 mm

0073 715-46020 3.000 EACH
PIPE END SECTION, 600 mm

0074 715-46030 4.000 EACH
PIPE END SECTION, 750 mm

0075 715-46040 1.000 EACH
PIPE END SECTION, 900 mm

0077 718-52610 223.000 m3
AGGREGATE FOR UNDERDRAINS

0078 718-99153 1580.000 m2
GEOTEXTILES FOR UNDERDRAIN

0079 720-45210 4.000 EACH
CATCH BASIN, A3

0080 720-45270 3.000 EACH
PIPE CATCH BASIN, 450 mm

0081 720-45275 4.000 EACH
PIPE CATCH BASIN, 600 mm

0082 720-45335 1.000 EACH
CATCH BASIN, E7, MODIFIED

0083 720-45415 3.000 EACH
MANHOLE, D4

0084 720-90352 5.000 EACH
MANHOLE, D8

0085 720-96275 2.000 EACH
MANHOLE, A2

0087 801-06203 4062.000 m

TEMPORARY PAVEMENT MARKING, 100 mm

0088 801-06577 60.000 m
TEMPORARY PAVEMENT MARKING, REMOVABLE,
600 mm

3 ) 35-1057095
LANKENBERGER BROTHERS

UNIT PRICE

270.

310.

370.

530.

750.

1120.

46.

2600.

2100.

2300.

2000.

3600.

3900.

2500.

33.

00000

00000

00000

00000

00000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

AMOUNT

1240.

1850.

1590.

3000.

1120.

10258.

3160.

10400.

6300.

9200.

2000.

10800.

19500.

5000.

4062.

1980.

IC 1 ) 35-2131982 IC 2 ) 35-1878024 I
13 B 1 CONSTRUCTION INC. IRAGLE, INC. |
I UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
1000 3475.55] 16000000 2443.00] | 200.00000 3060
I 160.97000 6036.38I 185.00000 6937 sol
I 191.82000 6512.29I 110.00000 3734.50}
I 20448000 408.96I 250.00000 soo.ool
I 417 .62000 1670.48I 350.00000 14oo.oo=
I 496.60000 2483.00I 400.00000 zooo.ool
I 50584000 1517.52I 500.00000 1500.oo=
I 1034.79000 4139.16I 600.00000 24oo.oo=
I 1380.40000 1380.4OI 1000.00000 1ooo.oo=
I 4286000 9557.78I 45.00000 10035.00}
I 1.12000 1769.60I 0.75000 1185.00:
I 3720.37000 14881.48I 2000.00000 sooo.ooi
I 2718.03000 8154.09I 2500.00000 7500.oo=
I 2651.04000 10604.16I 2850.00000 114oo.oo=
I 2587.08000 2587.08I 2350.00000 2350.00}
I 4051.91000 12155.73I 550000000 1esoo.oo=
I 4302 .55000 21512.75I 6000.00000 3oooo.oo=
I 2829.92000 5659.84I 4200.00000 84oo.oo=
I 0.82000 3330.84I 0.79000 3208.98:
I 30.69000 1841.40I 29.23000 1753.80:
| | |
| | |

.00

.50

.75

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 2,055,760.46
CALL ORDER : 151
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -25077-A

: VINCENNES DISTRICT

ROUTE : 66
COUNTIES :

VANDERBURGH

DATE :
PAGE :

03716707
151 -6

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0089 801-06640 22.000 EACH
CONSTRUCTION SIGN, A

0090 801-06775 LUMP
MAINTAINING TRAFFIC

0091 801-07118 155.000 m
BARRICADE, 111-A

0092 801-08508 242.000 m

TEMPORARY TRAFFIC BARRIER, TYPE 2,
ANCHORED

0093 802-05701 49.800 m
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0094 802-07836 1.000 EACH
CABLE SPAN SIGN STRUCTURE FOUNDATION, 1

0095 802-76025 2.600 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 2.03 mm THICKNESS

0096 802-76035 4.900 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND 2.54 mm THICKNESS

0097 802-76100 1.000 EACH
SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE

0099 805-01479 1.000 EACH
CONTROLLER CABINET FOUNDATION, P1,
MODIFIED

0100 805-01815 4.000 EACH
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7

0101 805-01825 4.000 EACH
DISCONNECT HANGER, INSTALL

0102 805-01842 9.000 EACH
HANDHOLE, SIGNAL

0103 805-01844 449.000 m

CONDUIT, STEEL, GALVANIZED, 50 mm,
UNDERGROUND

0104 805-01879 1.000 EACH
SIGNAL SERVICE
0105 805-02202 1.000 EACH

SIGNAL DETECTOR HOUSING, DOUBLE

0106 805-04982 2750.000 m
CABLE , COMMUNICATION, 12 PAIR TWISTED,
19 AWG

( 1 ) 35-2131982
J B 1 CONSTRUCTION

34.

16.

170.

504.

525.

65000

80000

10000

.00000

-00000

.00000

.00000

.50000

-00000

.40000

00000

00000

.24000

| 2 ) 35-1878024 |

INC. IRAGLE, INC. |
| |

AMOUNT] UNIT PRICE AMOUNT]
4573.80] 198.00000 4356.00]
| |
36000.00]  89500.00000 89500.00]
| |
6510.00] 40.00000 6200.00]
| |
11132.00] 125.00000 30250.00]
| |

| |
1725.57] 33.00000 1643.40]
| |

| |

16.80] 1600.00000 1600.00]

| |

442 26| 162.00000 421._20]

| |

| |

926.10] 180.00000 882.00]

| I
16380.00]  15600.00000 15600.00]
| |

315.00] 300.00000 300.00]

| |

| |
7140.00] 1700.00000 6800.00]
| |
1050.00] 250.00000 1000.00]
| |
6615.00] 700.00000 6300.00]
| |
22629.60] 48.00000 21552.00]
| |

| |

504.00] 480.00000 480.00]

| |

525.00] 500.00000 500.00]

| |
25410.00] 8.80000 24200.00]
| |

I |

3 ) 35-1057095
LANKENBERGER BROTHERS

UNIT PRICE

100.

38.

1800.

180.

200.

17700.

340.

1950.

290.

800.

55.

550.

570.

10.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

980.

17700.

340.

7800.

1160.

7200.

24695.

550.

570.

27500.

.00

.00

.00

.00

.40

.00

.00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 2,055,760.46
CALL ORDER : 151
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -25077-A

: VINCENNES DISTRICT

ROUTE :
COUNTIES :

66
VANDERBURGH

DATE :
PAGE :

03/16/07
151 -7

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0107 805-78100 1.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0108 805-78205 7.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER, GREEN

0109 805-78215 5.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER ARROW, GREEN ARROW

0110 805-78230 1.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0111 805-78415 4.000 EACH
SPAN, CATENARY, AND TETHER

0112 805-78485 255.000 m
SIGNAL CABLE, 5C 14GA.

0113 805-78490 325.000 m
SIGNAL CABLE, 7C 14CGA.

0114 805-78510 721.000 m

SIGNAL CABLE, 2C 16GA., SHIELDED

0115 805-78746 13.000 m
PREFORMED LOOP DETECTORS

0116 805-78795 198.000 m
SAW CUT FOR ROADWAY LOOP AND SEALER

0118 805-81060 4.000 EACH
SIGNAL STRAIN POLE, STEEL, 11.0 m

0119 805-92504 8.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0121 808-03002 276.800 m
LINE, EPOXY, BROKEN, WHITE, 100 mm

0122 808-03631 472.100 m
LINE, EPOXY, SOLID, WHITE, 100 mm

0123 808-03632 173.800 m
LINE, EPOXY, SOLID, YELLOW, 100 mm

0124 808-06701 10.400 m
LINE, THERMOPLASTIC, BROKEN, WHITE,
100mm

0125 808-06703 483.700 m
LINE, THERMOPLASTIC, SOLID, WHITE, 100m

( 1 ) 35-2131982
J B 1 CONSTRUCTION

UNIT PRICE

9093.

552.

552.

847.

1575.

42.

27.

4410.

289.

00000

56000

56000

87000

00000

.20000

-83000

.73000

00000

56000

00000

80000

.62000

.62000

.62000

.52000

.52000

| 2 ) 35-1878024 |

INC. IRAGLE, INC. |
| |
AMOUNT] UNIT PRICE AMOUNT]
9093.00] 8660.00000 8660.00]
| |

| |
3867.92| 526.25000 3683.75]
| |

| |
2762.80] 526.25000 2631.25]
| |

| |
847.87] 807.50000 807.50]
| |

| |
6300.00] 1500.00000 6000.00]
| |
1071.00] 4.00000 1020.00]
| |
1569.75] 4.60000 1495_00]
| |
1968.33| 2.60000 1874.60]
| |
546.00] 40.00000 520.00]
| |
5456.88| 26.25000 5197.50]
| |
17640.00] 4200.00000 16800.00]
| |
2318.40] 276.00000 2208.00]
| |
725.22] 2.50000 692.00]
| |
1236.90] 2.50000 1180.25]
| |
455.36] 2.50000 434 _50]
| |

26.21] 2.40000 2496

| |

| |
1218.92| 2.40000 1160.88]
| |

3 ) 35-1057095
LANKENBERGER BROTHERS

UNIT PRICE

9900.

600.

600.

900.

1700.

45.

30.

4800.

300.

00000

00000

00000

00000

00000

.00000

-00000

.00000

00000

00000

00000

00000

.00000

.00000

.00000

.00000

-00000

AMOUNT

9900.

4200.

3000.

900.

6800.

1275.

1625.

2163.

585.

5940.

19200.

2400.

830.

1416.

521.

31.

1451.

00

00

00

00

00

00

00

00

00

00

00

00

40

30

40

20

10



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/16/07
151 -8
TABULATION OF BIDS

OVERHEAD SIGN STRUCTURE, MONOTUBE,

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
|C 1 ) 35-2131982 IC 2 ) 35-1878024 IC 3 ) 35-1057095
|3 B 1 CONSTRUCTION INC. |RAGLE, INC. | BLANKENBERGER BROTHERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0126 808-06705 120.000 m | 5.04000 604.80] 4.80000 576.00] 5.00000 600.00
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm | | |
0127 808-74805 18.900 m | 90.68000 1713.85] 86.37000 1632.39] 100.00000 1890.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
600 mm | | |
0128 808-74807 8.000 EACH | 157.50000 1260.00] 150.00000 1200.00] 170.00000 1360.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS | | |
0129 808-74808 8.000 EACH | 225.75000 1806.00] 215.00000 1720.00] 240.00000 1920.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) I I |
0130 808-75245 727.800 m | 2.52000 1834.06] 2.40000 1746.72] 3.00000 2183.40
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0131 808-75260 9.600 m | 7.48000 71.81] 7.13000 68.45] 8.00000 76.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
SOLID, WHITE, CROSSHATCH LINE, 300 mm | | |
0132 808-75278 93.100 m | 7.48000 696.39] 7.13000 663.80] 8.00000 744.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0133 808-75297 70.700 m | 14.96000 1057.67] 14.25000 1007.48] 16.00000 1131.20
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0134 808-75320 17.000 EACH | 99.75000 1695.75] 95.00000 1615.00] 105.00000 1785.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0135 808-75325 7.000 EACH | 143.85000 1006.95] 137.00000 959.00] 155.00000 1085.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0136 808-92027 535.100 m | 5.04000 2696.90] 4.80000 2568.48] 6.00000 3210.60
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0137 808-98000 786.500 m | 5.25000 4129.13] 5.00000 3932.50] 6.00000 4719.00
LINE, EPOXY, SOLID, YELLOW, 200 mm | | |
0138 808-98796 8.000 m | 39.37000 314.96] 37.50000 300.00] 40.00000 320.00
LINE, THERMOPLASTIC, DOTTED, WHITE, 100 | | |
mm, 600 mm LINE, 1200 mm GAP | | |
0139 202-74075 1.000 EACH | 1155.00000 1155.00] 1100.00000 1100.00] 1200.00000 1200.00
| | |
I I |

REMOVE



ENGINEER"S ESTIMATE: $ 2,055,760.46
CALL ORDER : 151
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -25077-A

: VINCENNES DISTRICT

ROUTE : 66
COUNTIES :

VANDERBURGH

DATE :
PAGE :

03716707
151 -9

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 202-96022 1.000 EACH
CONCRETE FOUNDATION, REMOVE , MONOTUBE

0141 401-07402 1445.700 Mg
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm

0142 401-07407 3286.600 Mg

QC/QA-HMA, 2, 64, BASE, 25.0 mm

0143 304-07489 45.000 Mg
HVMA PATCHING, TYPE A

0144 502-06329 1854.000 m2
PCCP, 300 mm

0145 501-06727 LUMP
CORING, PCCP

0146 503-05240 360.000 m
D-1 CONTRACTION JOINT

0147 503-03489 667.000 EACH
RETROFITTED TIE BARS

0148 601-99105 83.820 m

GUARDRAIL, W BEAM, 1.905 m SPACING
0149 605-09131 27.700 m
CURB AND GUTTER TURNOUT, CONCRETE

0150 605-06240 420.000 m2
CENTER CURB, A, CONCRETE

0151 607-06335 100.000 m
PAVED SIDE DITCH, A

0152 607-06175 20.000 m
GUTTER, CONCRETE

0153 610-05330 723.000 m2
PCCP FOR APPROACHES

0154 621-01004 1.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0155 621-06567 32.700 KL
WATER
0156 715-05053 28.000 m

PIPE, UNDERDRAIN OUTLET, 150 mm

0157 718-06531 5.000 EACH
OUTLET PROTECTOR, 3
0158 802-76025 2.025 m2

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 2.03 mm THICKNESS , MOUNTED ON
MONOTUBE

3 ) 35-1057095
LANKENBERGER BROTHERS

UNIT PRICE

100.

50.

2100.

22.

55.

60.

73.

58.

85.

42.

710.

90.

620.

185.

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

AMOUNT

101199.

180763.

4500.

92700.

2100.

7920.

5336.

4610.

1662.

30660.

5800.

1700.

30366.

710.

32.

2520.

3100.

374.

( 1 ) 35-2131982 IC 2 ) 35-1878024 |

J B 1 CONSTRUCTION INC. IRAGLE, INC. |

| |

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
____________________________ e

500.00000 500.00] 1500.00000 1500.00]

| |

66.15000 95633.06| 63.00000 91079.10]

| |

52.50000 172546 50| 50.00000 164330.00]

| |

125.00000 5625.00] 50.00000 2250.00]

| |

4450000 82503.00]| 61.00000 113094.00]

| |

1850.00000 1850.00] 500.00000 500.00]

| |

20.00000 7200.00] 33.50000 12060.00]

| |

12.00000 8004.00] 13.50000 9004.50]

| |

52.50000 4400.55] 50.00000 4191.00]

| |

54.00000 149580 120.00000 3324.00]

| |

48.00000 20160.00] 40.00000 16800.00]

| |

52.00000 5200.00] 45.00000 4500.00]

| |

75.00000 1500.00]| 45.00000 900.00]

| |

37.00000 26751.00] 35.00000 25305.00]

| |

65625000 656.25] 625.00000 625.00]

| |

| |

1.05000 34.34] 1.00000 32.70]

| |

50.00000 1400.00] 42 .50000 1190.00]

| |

700.00000 3500.00] 350.00000 1750.00]

| |

170.10000 344 _45] 162.00000 328.05|

| |

| |

| |

.00

00

00

00

00

00

00

00

10

00

00

00

00

00

00

70

00

00

63



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE :

DATE :
PAGE :

151 -10

03716707

( 1 ) 35-2131982
J

IC 2 ) 35-1878024
B I CONSTRUCTION INC. IR
|

AGLE, INC.
LINE NO /7 ITEM CODE / ALT

8.

570.

340.

60.

UNIT PRICE

00000

.00000

.50000

.00000

00000

00000

00000

3 ) 35-1057095
LANKENBERGER BROTHERS

AMOUNT

610.
1080.
25.
2280.
340.
1536.

1,936,151.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0159 808-06848 74.300 m I 7.08000 526.04] 6.75000 501.53]
LINE, EPOXY, DOTTED, WHITE, 100 mm, I I |
600m LINE, 1200 mm GAP I I |
0160 808-05534 101.800 m I 5.25000 534.45] 5.00000 509.00]
LINE, EPOXY, SOLID, WHITE, 200 mm I | |
0161 805-78470 720.000 m I 1.26000 907.20] 1.20000 864.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0162 805-78480 25.000 m I 0.52000 13.00] 0.50000 12.50]
SIGNAL CABLE, 3C 14GA. I | |
0163 805-78785 4.000 EACH | 525.00000 2100.00] 500.00000 2000.00]
SIGNAL DETECTOR HOUSING I I |
0164 802-03126 1.000 EACH | 315.00000 315.00] 300.00000 300.00]
OVERHEAD SIGN, RELOCATE , PANEL SIGN I | |
0165 605-09137 25.600 m I 5400000 1382.40] 80.00000 2048.00]
CURB TURNOUT I I |
SECTION TOTALS I $ 1,723,870.04]| $ 1,739,329.02]
------------------------------------------ A
CONTRACT TOTALS I $ 1,723,870.04] $ 1,739,329.02]

1,936,151.

80

00

00

00

00

00

52

52




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 151 -11
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06845 LUMP |  48000.00000 48000.00]  78000.00000 78000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 105.00000 105.00] 170.00000 170.00]
RADIO I I |
0003 105-08520 1.000 EACH | 105.00000 105.00] 170.00000 170.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 9.000 MOS | 78.00000 702.00] 115.00000 1035.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08523 9.000 MOS | 4200000 378.00] 125.00000 1125.00]
RADIO SERVICE I I |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0008 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP | 108500.00000 108500.00] 115000.00000 115000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0012 201-52370 LUMP |  43000.00000 43000.00]  79500.00000 79500.00]
CLEARING RIGHT OF WAY I I |
0013 202-01300 1.000 EACH | 1200.00000 1200.00] 1100.00000 1100.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0014 202-02240 150.000 m2 | 33.00000 4950.00] 40.00000 6000.00]
PAVEMENT REMOVAL I I |
0015 202-02278 870.900 m I 16.00000 13934.40] 28.50000 24820.65]
CURB, CONCRETE, REMOVE I | |
0017 202-93995 4.000 EACH | 100000000 4000.00] 310.00000 1240.00]
SIGNAL POLE FOUNDATION, REMOVE I I |
0018 202-93999 4.000 EACH | 300.00000 1200.00] 225.00000 900.00]
SIGNAL POLE, REMOVE I | |
0020 202-97909 LUMP | 3200.00000 3200.00] 2755.00000 2755.00]
| | |

TRAFFIC SIGNAL INTERCONNECT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 151 -12
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0021 202-98370 5.000 EACH | 180.00000 900.00] 170.00000 850.00]
POLE, REMOVE , WOOD POLE I I |
0022 203-02000 6528.000 m3 | 22.00000 143616.00]| 26.50000 172992.00]
EXCAVATION, COMMON I I |
0023 205-06932 76.000 m I 12.50000 950.00] 14.00000 1064.00]
TEMPORARY CHECK DAM, STRAW BALES I I |
0024 205-06933 11.000 EACH | 82.00000 902.00] 90.00000 990.00]
TEMPORARY DITCH INLET PROTECTION I I |
0025 205-06936 1107.000 Mg | 60.00000 66420.00] 34.00000 37638.00]
TEMPORARY SEDIMENT TRAP I I |
0026 205-06937 343.000 m I 5.00000 1715.00] 5.50000 1886.50]
TEMPORARY SILT FENCE I I |
0027 207-08268 8609.000 m2 | 24.00000 206616.00] 14.65000 126121.85]
SUBGRADE TREATMENT, TYPE IV I I |
0028 211-07454 893.000 m3 | 4600000 41078.00] 32.50000 29022.50]
STRUCTURE BACKFILL I I |
0029 301-07448 257.600 Mg | 52_00000 13395.20] 29.00000 7470.40]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0030 302-06464 587.000 m3 | 56.00000 32872.00] 46.00000 27002.00]
SUBBASE FOR PCCP I I |
0031 306-08036 3701.000 m2 | 1.60000 5921.60] 2.25000 8327.25]
MILLING, ASPHALT, 50 mm I | |
0032 401-06264 LUMP | 2500.00000 2500.00] 1000.00000 1000.00]
PROFILOGRAPH, HMA I I |
0033 401-07333 933.600 Mg | 100.00000 93360.00] 86.50000 80756.40]
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm I | |
0037 406-05520 10.900 Mg | 410.00000 4469.00| 335.00000 3651.50]
ASPHALT FOR TACK COAT I I |
0040 506-06333 158.000 m2 | 185.00000 29230.00] 213.00000 33654.00]
PCCP PATCHING, FULL DEPTH I | |
0041 601-01700 1.000 EACH | 2000.00000 2000.00] 2015.00000 2015.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 I I |
0042 601-02103 28.575 m I 69.00000 1971.68] 73.25000 2093.12]
GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m | I |
SPACING I I |
0043 601-04746 2.000 EACH | 6500.00000 13000.00] 6785.00000 13570.00]
ENERGY ABSORBING TERMINAL, CZ I | |
0044 601-94689 2.000 EACH | 2400.00000 4800.00] 254500000 5090.00]
| | |

GUARDRAIL END TREATMENT, OS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 151 -13
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0045 601-99106 22.800 m I 88.00000 2006.40] 93.50000 2131.80]
GUARDRAIL, W BEAM, 0.952 m SPACING I I |
0046 603-06045 538.000 m I 39.00000 20982.00] 40.50000 21789.00]
FENCE, CHAIN LINK, 1220 mm I I |
0047 605-06095 550.000 m I 36.00000 19800.00] 23.50000 12925.00]
CURB, INTEGRAL, B, CONCRETE I I |
0048 605-06140 1091.120 m I 41.00000 44735.92| 63.20000 6895878
CURB AND GUTTER, CONCRETE I I |
0051 615-06490 16.000 EACH | 125.00000 2000.00] 130.50000 2088.00]
RIGHT OF WAY MARKER I I |
0052 615-06505 4.000 EACH | 565.00000 2260.00] 600.00000 2400.00]
MONUMENT, B I I |
0053 616-02320 934.000 m2 | 3.80000 3549.20] 3.30000 3082.20]
GEOTEXTILES I I |
0054 616-06405 736.000 Mg | 33.00000 24288.00] 41.00000 30176.00]
RIPRAP, REVETMENT I I |
0055 621-06545 0.180 Mg | 525.00000 94._50] 590.00000 106.20]
FERTILIZER I I |
0056 621-06554 385.000 kg | 6.90000 2656.50] 7.75000 2983.75|
SEED MIXTURE, U I I |
0057 621-06574 1895.000 m2 | 5.00000 9475.00] 3.75000 7106.25]
SODDING I | |
0059 715-01354 94.000 m I 31.65000 2975.10] 80.00000 7520.00]
CLEAN EXISTING PIPE I I |
0060 715-05024 195.200 m I 590.00000 115168.00]| 710.00000 138592.00]
PIPE, TYPE 2, CIRCULAR, 900 mm I | |
0061 715-05048 543.000 m I 27.00000 14661.00] 34.00000 18462.00]
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0062 715-05123 32.800 m I 280.00000 9184.00] 194.00000 6363.20]
PIPE, TYPE 1, CIRCULAR, 600 mm I | |
0063 715-05149 40.400 m I 270.00000 10908.00] 118.00000 4767.20]
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0064 715-05151 166.550 m I 275.00000 45801.25] 111.00000 18487.05]
PIPE, TYPE 2, CIRCULAR, 375 mm I | |
0065 715-05152 45.400 m I 275.00000 12485.00] 119.00000 5402.60]|
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0066 715-05153 11.300 m I 360.00000 4068.00]| 186.00000 2101.80]
PIPE, TYPE 2, CIRCULAR, 525 mm I | |
0067 715-05154 15.300 m I 305.00000 4666.50]| 255.00000 3901.50]
PIPE, TYPE 2, CIRCULAR, 600 mm I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 151 -14
TABULATION OF BIDS

TEMPORARY PAVEMENT MARKING, REMOVABLE,
600 mm

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0068 715-05156 37.500 m I 340.00000 12750.00] 207.00000 7762.50]
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0069 715-05171 33.950 m I 340.00000 11543.00] 147.00000 4990.65]
PIPE, TYPE 3, CIRCULAR, 450 mm I I |
0070 715-46000 2.000 EACH | 400.00000 800.00] 560.00000 1120.00]
PIPE END SECTION, 300 mm I I |
0071 715-46005 4.000 EACH | 430.00000 1720.00] 570.00000 2280.00]
PIPE END SECTION, 375 mm I I |
0072 715-46010 5.000 EACH | 500.00000 2500.00] 610.00000 3050.00]
PIPE END SECTION, 450 mm I I |
0073 715-46020 3.000 EACH | 625.00000 1875.00] 905.00000 2715.00]
PIPE END SECTION, 600 mm I I |
0074 715-46030 4.000 EACH | 800.00000 3200.00] 1018.00000 4072.00]
PIPE END SECTION, 750 mm I I |
0075 715-46040 1.000 EACH | 950.00000 950.00] 1165.00000 1165.00]
PIPE END SECTION, 900 mm I I |
0077 718-52610 223.000 m3 | 66.00000 14718.00] 41.50000 9254 .50
AGGREGATE FOR UNDERDRAINS I I |
0078 718-99153 1580.000 m2 | 3.00000 4740.00] 4.00000 6320.00]
GEOTEXTILES FOR UNDERDRAIN I I |
0079 720-45210 4.000 EACH | 5400.00000 21600.00] 3090.00000 12360.00]
CATCH BASIN, A3 I | |
0080 720-45270 3.000 EACH | 3400.00000 10200.00] 2550.00000 7650.00]
PIPE CATCH BASIN, 450 mm I I |
0081 720-45275 4.000 EACH | 3600.00000 14400.00] 2930.00000 11720.00]
PIPE CATCH BASIN, 600 mm I | |
0082 720-45335 1.000 EACH | 2900.00000 2900.00] 2540.00000 2540.00]
CATCH BASIN, E7, MODIFIED I I |
0083 720-45415 3.000 EACH | 4700.00000 14100.00] 5400.00000 16200.00]
MANHOLE, D4 I | |
0084 720-90352 5.000 EACH | 7400.00000 37000.00] 6400.00000 32000.00]
MANHOLE, D8 I I |
0085 720-96275 2.000 EACH | 4400.00000 8800.00] 2690.00000 5380.00]
MANHOLE, A2 I | |
0087 801-06203 4062.000 m I 0.80000 3249.60] 1.05000 4265.10]
TEMPORARY PAVEMENT MARKING, 100 mm I I |
0088 801-06577 60.000 m I 29.25000 1755.00] 21.75000 1305.00]
| | |
| | |



CABLE , COMMUNICATION, 12 PAIR TWISTED,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 151 -15
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0089 801-06640 22.000 EACH | 218.00000 4796.00] 175.00000 3850.00]
CONSTRUCTION SIGN, A I I |
0090 801-06775 LUMP |  62000.00000 62000.00] 156000.00000 156000.00]|
MAINTAINING TRAFFIC I I |
0091 801-07118 155.000 m I 40.00000 6200.00] 91.00000 14105.00]
BARRICADE, 111-A I I |
0092 801-08508 242.000 m I 155.00000 37510.00] 185.00000 44770.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I | |
0093 802-05701 49.800 m I 33.00000 1643.40] 42 .50000 2116.50]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0094 802-07836 1.000 EACH | 1600.00000 1600.00] 2050.00000 2050.00]
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | I |
0095 802-76025 2.600 m2 | 162.00000 421.20] 145.00000 377.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I | |
0096 802-76035 4.900 m2 | 180.00000 882.00] 155.00000 759.50]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I I |
0097 802-76100 1.000 EACH |  15600.00000 15600.00]  20370.00000 20370.00]
SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE | | |
0099 805-01479 1.000 EACH | 300.00000 300.00] 610.00000 610.00]
CONTROLLER CABINET FOUNDATION, P1, I I |
MODIFIED I I |
0100 805-01815 4.000 EACH | 1700.00000 6800.00] 2050.00000 8200.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0101 805-01825 4.000 EACH | 250.00000 1000.00] 170.00000 680.00]
DISCONNECT HANGER, INSTALL I I |
0102 805-01842 9.000 EACH | 700.00000 6300.00] 905.00000 8145.00]
HANDHOLE, SIGNAL I I |
0103 805-01844 449.000 m I 48.00000 21552.00] 53.00000 23797.00]
CONDUIT, STEEL, GALVANIZED, 50 mm, I I |
UNDERGROUND | | |
0104 805-01879 1.000 EACH | 480.00000 480.00] 500.00000 500.00]
SIGNAL SERVICE I I |
0105 805-02202 1.000 EACH | 500.00000 500.00] 940.00000 940.00]
SIGNAL DETECTOR HOUSING, DOUBLE I | |
0106 805-04982 2750.000 m I 8.80000 24200.00] 10.50000 28875.00]
| | |
I I |

19 AWG



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 151 -16
TABULATION OF BIDS
ENGINEER®"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-0626844 IC 5 ) 35-1009310 I1( )
|]J-H. RUDOLPH & COMPANY |DEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0107 805-78100 1.000 EACH | 8660.00000 8660.00] 11230.00000 11230.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |
0108 805-78205 7.000 EACH | 527.00000 3689.00] 645.00000 4515.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN | | |
0109 805-78215 5.000 EACH | 527.00000 2635.00] 620.00000 3100.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER ARROW, GREEN ARROW | | |
0110 805-78230 1.000 EACH | 810.00000 810.00] 1100.00000 1100.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0111 805-78415 4_.000 EACH | 1500.00000 6000.00] 1710.00000 6840.00]
SPAN, CATENARY, AND TETHER | | |
0112 805-78485 255.000 m | 4.00000 1020.00] 5.50000 1402.50]
SIGNAL CABLE, 5C 14GA. | | |
0113 805-78490 325.000 m | 4.60000 1495.00] 5.40000 1755.00]
SIGNAL CABLE, 7C 14GA. | | |
0114 805-78510 721.000 m | 2.60000 1874.60] 5.00000 3605.00]
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0115 805-78746 13.000 m | 40.00000 520.00] 78.00000 1014.00]
PREFORMED LOOP DETECTORS | | |
0116 805-78795 198.000 m | 26.25000 5197.50] 31.50000 6237.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0118 805-81060 4_.000 EACH | 4200.00000 16800.00] 4955.00000 19820.00]
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0119 805-92504 8.000 EACH | 276.00000 2208.00] 355.00000 2840.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0121 808-03002 276.800 m | 2.50000 692.00] 2.00000 553.60]
LINE, EPOXY, BROKEN, WHITE, 100 mm | | |
0122 808-03631 472.100 m | 2.50000 1180.25] 2.00000 944 _20]
LINE, EPOXY, SOLID, WHITE, 100 mm I | |
0123 808-03632 173.800 m | 2.50000 434.50] 2.00000 347.60]
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0124 808-06701 10.400 m | 2.40000 24.96]| 1.55000 16.12]
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0125 808-06703 483.700 m | 2.40000 1160.88] 1.55000 749.74]
| | |

LINE, THERMOPLASTIC, SOLID, WHITE, 100m



OVERHEAD SIGN STRUCTURE, MONOTUBE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 151 -17
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY |IDEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0126 808-06705 120.000 m | 4.80000 576.00] 3.05000 366.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm | | |
0127 808-74805 18.900 m | 87.00000 1644 .30] 58.00000 1096.20]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
600 mm | | |
0128 808-74807 8.000 EACH | 150.00000 1200.00] 235.00000 1880.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS | | |
0129 808-74808 8.000 EACH | 215.00000 1720.00] 235.00000 1880.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) I I |
0130 808-75245 727.800 m | 2.40000 1746.72] 1.55000 1128.09]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0131 808-75260 9.600 m | 7.15000 68.64] 10.50000 100.80]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
SOLID, WHITE, CROSSHATCH LINE, 300 mm | | |
0132 808-75278 93.100 m | 7.15000 665.67] 10.50000 977.55]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0133 808-75297 70.700 m | 14.25000 1007.48] 21.50000 1520.05]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0134 808-75320 17.000 EACH | 95.00000 1615.00] 72.00000 1224.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0135 808-75325 7.000 EACH | 137.00000 959.00] 83.00000 581.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0136 808-92027 535.100 m | 4.80000 2568.48] 3.00000 1605.30]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0137 808-98000 786.500 m | 5.00000 3932.50] 2.25000 1769.63]
LINE, EPOXY, SOLID, YELLOW, 200 mm | | |
0138 808-98796 8.000 m | 37.50000 300.00] 44 50000 356.00]
LINE, THERMOPLASTIC, DOTTED, WHITE, 100 | | |
mm, 600 mm LINE, 1200 mm GAP | | |
0139 202-74075 1.000 EACH | 1100.00000 1100.00] 16500.00000 16500.00]
| | |
I I |

REMOVE



SIGN, SHEET, ENCAPSULATED LENS WITH

LEGEND, 2.03 mm THICKNESS , MOUNTED ON

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 151 -18
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 202-96022 1.000 EACH | 1000.00000 1000.00] 2500.00000 2500.00]
CONCRETE FOUNDATION, REMOVE , MONOTUBE | I |
0141 401-07402 1445.700 Mg | 79.00000 114210.30] 70.00000 101199.00]
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | I |
0142 401-07407 3286.600 Mg | 61.00000 200482.60]| 55.50000 182406.30]
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0143 304-07489 45.000 Mg | 150.00000 6750.00] 325.00000 14625.00]
HMA PATCHING, TYPE A I I |
0144 502-06329 1854.000 m2 | 45_00000 83430.00] 68.00000 126072.00]
PCCP, 300 mm I I |
0145 501-06727 LUMP | 1850.00000 1850.00] 1210.00000 1210.00]
CORING, PCCP I I |
0146 503-05240 360.000 m I 20.00000 7200.00] 33.50000 12060.00]
D-1 CONTRACTION JOINT I I |
0147 503-03489 667.000 EACH | 7.00000 4669.00| 15.50000 10338.50]
RETROFITTED TIE BARS I I |
0148 601-99105 83.820 m I 50.00000 4191.00] 53.00000 4442 46|
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0149 605-09131 27.700 m I 54 _00000 1495_80]| 62.00000 1717.40]
CURB AND GUTTER TURNOUT, CONCRETE I I |
0150 605-06240 420.000 m2 | 48.00000 20160.00] 102.00000 42840.00]
CENTER CURB, A, CONCRETE I | |
0151 607-06335 100.000 m I 52.00000 5200.00] 60.00000 6000.00]|
PAVED SIDE DITCH, A I I |
0152 607-06175 20.000 m I 75.00000 1500.00] 88.00000 1760.00]
GUTTER, CONCRETE I | |
0153 610-05330 723.000 m2 | 37.00000 26751.00] 40.00000 28920.00]
PCCP FOR APPROACHES I I |
0154 621-01004 1.000 EACH | 685.00000 685.00]| 700.00000 700.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0155 621-06567 32.700 KL | 1.00000 32.70] 1.00000 32.70]
WATER I I |
0156 715-05053 28.000 m I 115.00000 3220.00] 91.00000 2548.00]
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0157 718-06531 5.000 EACH | 825.00000 4125.00]| 150.00000 750.00]
OUTLET PROTECTOR, 3 I I |
0158 802-76025 2.025 m2 | 161.60000 327.24] 470.00000 951.75]
| | |
| | |
I I |

MONOTUBE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 151 -19
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0159 808-06848 74.300 m I 6.75000 501.53] 21.50000 1597.45]
LINE, EPOXY, DOTTED, WHITE, 100 mm, I I |
600m LINE, 1200 mm GAP I I |
0160 808-05534 101.800 m I 5.00000 509.00] 2.25000 229.05]
LINE, EPOXY, SOLID, WHITE, 200 mm I | |
0161 805-78470 720.000 m I 1.20000 864.00] 0.75000 540.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0162 805-78480 25.000 m I 0.50000 12.50] 5.00000 125.00]
SIGNAL CABLE, 3C 14GA. I | |
0163 805-78785 4.000 EACH | 500.00000 2000.00] 710.00000 2840.00]
SIGNAL DETECTOR HOUSING I I |
0164 802-03126 1.000 EACH | 300.00000 300.00] 930.00000 930.00]
OVERHEAD SIGN, RELOCATE , PANEL SIGN I | |
0165 605-09137 25.600 m I 5400000 1382.40] 62.00000 1587.20]
CURB TURNOUT I I |
SECTION TOTALS I $ 2,173,700.00] $ 2,324,630.44] $
------------------------------------------ A
CONTRACT TOTALS I $ 2,173,700.00] $ 2,324,630.44] $




CALL ORDER

LETTING DATE :

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

: 163 CONTRACT ID : R -27253-B
03/07/07 10:00 AM DISTRICT 61

CONTRACT TIME : 08/31/07 COMPLETION DATE
Rural - Old Code

COUNTIES : MORGAN

PROJECT(S)

: 4855009

DATE :
PAGE :

03716707
163 -1

RANK

35-1357381
35-1418333
35-1673827
35-0918397
35-1139301
35-1917625

VENDOR NO./NAME

DAVE O"MARA CONTRACTOR
ROGERS GROUP, INC.
HENDERSON, H.E., INC.

RIETH RILEY CONSTRUCTION

E & B PAVING INC

MILESTONE CONTRACTORS, L.P.

470.575.

%

OVER

LOW BID

103
104
113
116
128

-0000%
.9611%
.8248%
-9578%
.6327%
.6856%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03716707
163 -2

ENGINEER"S ESTIMATE: $  492,635.29 ROUTE : 142
CALL ORDER : 163 CONTRACT ID : R -27253-B COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 35-1673827
IDAVE O MARA CONTRACTOR |ROGERS GROUP, |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  13000.00000 13000.00] 6000.00000 6000.00]  16253.10000 16253.10
CONSTRUCTION ENGINEERING I | |
0002 105-06899 1.000 EACH | 115.00000 115.00] 250.00000 250.00] 318.00000 318.00
RADIO I I |
0003 105-07039 9.000 MOS | 1650 .00000 14850.00] 2400.00000 21600.00] 2000.00000 18000.00
FIELD OFFICE, B | | |
0004 105-08520 1.000 EACH | 150.00000 150.00] 250.00000 250.00] 318.00000 318.00
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 9.000 MOS | 110.00000 990.00] 200.00000 1800.00] 8480000 763.20
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 12.000 MOS | 70.00000 840.00] 200.00000 2400.00] 84.80000 1017.60
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0010 110-01001 LUMP |  18250.00000 18250.00]  28000.00000 28000.00] 23508.86000 23508.86
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-01015 LUMP | 7000.00000 7000.00] 3000.00000 3000.00] 8014.40000 8014.40
CLEARING AND GRUBBING I I |
0012 202-02240 56.300 m2 | 13.75000 774.13] 9.00000 506.70] 18.45000 1038.74
PAVEMENT REMOVAL I I |
0013 202-96133 31.600 m I 60.50000 1911.80] 65.00000 2054.00] 71.81000 2269.20
PIPE, REMOVE I I |
0014 203-02000 3116.000 m3 | 21.00000 65436.00] 18.50000 57646.00] 15.24000 47487.84
EXCAVATION, COMMON I I |
0015 205-06932 41.000 m I 4200000 1722.00] 38.00000 1558.00] 39.90000 1635.90
TEMPORARY CHECK DAM, STRAW BALES I I |
0016 205-06933 1.000 EACH | 152.00000 152.00] 500.00000 500.00] 144.70000 144.70
TEMPORARY DITCH INLET PROTECTION I I |
0017 205-06936 76.000 Mg | 4200000 3192.00] 41.00000 3116.00] 66.68000 5067.68
| | |

TEMPORARY SEDIMENT TRAP



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 163 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  492,635.29 ROUTE : 142
CALL ORDER : 163 CONTRACT ID : R -27253-B COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 35-1673827
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 205-06937 76.000 m I 5.85000 444 60| 5.00000 380.00] 5.58000 42408
TEMPORARY SILT FENCE I I |
0019 207-08265 4017.000 m2 | 6.10000 24503.70] 7.50000 30127.50] 9.48000 38081.16
SUBGRADE TREATMENT, TYPE IIA I I |
0020 211-07454 25.500 m3 | 47.00000 1198.50] 35.00000 892.50] 131.10000 3343.05
STRUCTURE BACKFILL I I |
0021 303-01180 531.000 Mg | 20.50000 10885.50] 25.00000 13275.00] 26.64000 14145 .84
COMPACTED AGGREGATE, NO. 53 I I |
0022 401-06264 LUMP | 1375.00000 1375.00] 1600.00000 1600.00] 1155.00000 1155.00
PROFILOGRAPH, HMA I I |
0023 402-07433 272.600 Mg | 75.00000 20445.00] 71.00000 19354.60] 73.11000 19929.79
HMA SURFACE, TYPE B I I |
0024 402-07438 462.800 Mg | 58.00000 26842.40] 60.00000 27768.00] 62.96000 29137.89
HMA INTERMEDIATE, TYPE B I I |
0025 402-07441 1613.500 Mg | 55.00000 88742.50] 55.00000 88742.50] 56.23000 90727.11
HMA BASE, TYPE B I I |
0026 405-05517 1.790 Mg | 700.00000 1253.00] 550.00000 984.50] 700.35000 1253.63
ASPHALT FOR PRIME COAT I I |
0027 406-05520 2.380 Mg | 280.00000 666.40]| 400.00000 952.00] 376.95000 897.14
ASPHALT FOR TACK COAT I I |
0028 604-91531 19.500 m2 | 62.00000 1209.00] 125.00000 2437.50] 104.02000 2028.39
SIDEWALK, CONCRETE, 100 mm I | |
0029 610-07486 56.000 Mg | 92.50000 5180.00] 90.00000 5040.00]| 161.65000 9052.40
HMA FOR APPROACHES, TYPE A I I |
0030 611-06497 1.000 EACH | 250.00000 250.00] 300.00000 300.00] 236.25000 236.25
MAILBOX ASSEMBLY, SINGLE I | |
0031 615-06490 26.000 EACH | 150.00000 3900.00] 150.00000 3900.00] 140.70000 3658.20
RIGHT OF WAY MARKER I I |
0032 616-02320 50.000 m2 | 6.00000 300.00] 3.00000 150.00] 2.65000 132.50
GEOTEXTILES I | |
0033 616-06451 60.000 Mg | 45_00000 2700.00] 25.00000 1500.00] 39.27000 2356.20
RIPRAP, UNIFORM I I |
0034 621-01004 1.000 EACH | 675.00000 675.00] 2000.00000 2000.00] 643.65000 643.65
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0035 621-06560 3064.000 m2 | 0.45000 1378.80] 0.40000 1225_60] 0.43000 1317.52
MULCHED SEEDING, U I I |
0036 621-06574 499.000 m2 | 4.00000 1996.00] 3.50000 1746.50] 4.67000 2330.33
| | |

SODDING



ENGINEER™S ESTIMATE: $ 492,635.29
CALL ORDER : 163
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -27253-B

: CRAWFORDSVILLE DISTRICT

ROUTE :

142

COUNTIES : MORGAN

DATE :
PAGE :

03716707
163 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0037 621-06575 1567.000 m2
SODDING, NURSERY

0038 715-05021 7.800 m
PIPE, TYPE 3, CIRCULAR, 375 mm

0039 715-05125 12.400 m
PIPE, TYPE 1, CIRCULAR, 750 mm

0040 715-05152 25.000 m
PIPE, TYPE 2, CIRCULAR, 450 mm

0041 715-46005 2.000 EACH
PIPE END SECTION, 375 mm

0042 715-46010 1.000 EACH
PIPE END SECTION, 450 mm

0043 715-46030 2.000 EACH
PIPE END SECTION, 750 mm

0044 720-45065 1.000 EACH
INLET, N12

0045 801-04308 5.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0046 801-06625 30.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0047 801-06640 19.000 EACH
CONSTRUCTION SIGN, A

0048 801-06775 LUMP
MAINTAINING TRAFFIC

0049 801-07118 24.000 m
BARRICADE, 111-A

0050 801-07119 15.000 m
BARRICADE, 111-B

0051 802-05702 10.000 m
SIGN POST, SQUARE, 2, REINFORCED ANCHOR
BASE

0052 802-76035 3.060 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND 2.54 mm THICKNESS

0053 808-06713 746.000 m
LINE, PAINT, SOLID, WHITE, 100 mm

0054 808-06714 702.000 m
LINE, PAINT, SOLID, YELLOW, 100 mm

0055 808-06726 12.600 m
TRANSVERSE MARKINGS, PAINT, STOP LINE,
600 mm

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 35-1357381
DAVE O“MARA CONTRACTOR

UNIT PRICE
____________________________ e

4.

130.

215.

135.

425.

450.

880.

3200.

282.

75.

150.

11800.

25.

30.

53.

330.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

.00000

.00000

.75000

IC 2 ) 35-1418333 |
|ROGERS GROUP, INC. |
| |

AMOUNT] UNIT PRICE AMOUNT]
6268.00] 3.50000 5484 .50]
| |
1014.00] 80.00000 624.00]
| |
2666.00] 200.00000 2480.00]
| |
3375.00] 100.00000 2500.00]
| |
850.00] 600.00000 1200.00]
| |
450.00] 500.00000 500.00]
| |
1760.00] 650.00000 1300.00]
| |
3200.00] 5000.00000 5000.00]
| |
1410.00] 400.00000 2000.00]
| |
2250.00] 150.00000 4500.00]
| |
2850.00] 150.00000 2850.00]
| |

11800.00]  15000.00000 15000.00]

| |
612.00] 30.00000 720.00]
| |
450.00] 30.00000 450.00]
| |
530.00] 48.00000 480.00]
| |
| |
1009.80] 300.00000 918.00]
| |
| |
746.00] 0.90000 671.40]
| |
702.00] 0.90000 631.80]
| |
122.85] 9.00000 113.40]
| |
| |

( 3 ) 35-1673827
HENDERSON, H.E.,

UNIT PRICE

4.

90.

141.

179.

199.

217.

380.

2641.

268.

71.

141.

6625.

24.

28.

50.

312.

93000

09000

71000

20000

43000

45000

69000

16000

80000

40000

75000

60000

15000

35000

40000

90000

-93000

-93000

.24000

INC.

AMOUN

398.

217.

761.

2641.

1344.

2142.

2693.

6625.

579.

425.

504.

957.

693.

652.

116.

T

.31

.70

.20

.00

86

45

38

16

00

00

25

60

60

25

00

47

78

86

42



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $
CALL ORDER : 163

492,635.29

CONTRACT ID : R -27253-B

COUNTIES

ROUTE : 142
: MORGAN

DATE :
PAGE :

03716707
163 -5

LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 | 3 ) 35-1673827
IDAVE OMARA CONTRACTOR |ROGERS GROUP, |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 808-75998 21.000 EACH | 61.00000 1281.00] 80.00000 1680.00] 57.75000 1212.75
SNOWPLOWABLE RAISED PAVEMENT MARKER |
SECTION TOTALS I $ 365,677.98] $ 380,163.00] $ 383,321.39
—————————————————————————————————————————— A
CONTRACT TOTALS I $ 365,677.98] $ 380,163.00] $ 383,321.39




ENGINEER™S ESTIMATE: $ 492,635.29

CALL ORDER : 163

LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -27253-B

: CRAWFORDSVILLE DISTRICT

ROUTE :

COUNTIES : MORGAN

142

DATE :
PAGE :

03716707
163 -6

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 INTERSECTION IMPROVEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 1.000 EACH
RADIO

0003 105-07039 9.000 MOS
FIELD OFFICE, B

0004 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 9.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 12.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0009 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0011 201-01015 LUMP
CLEARING AND GRUBBING

0012 202-02240 56.300 m2
PAVEMENT REMOVAL

0013 202-96133 31.600 m
PIPE, REMOVE

0014 203-02000 3116.000 m3
EXCAVATION, COMMON

0015 205-06932 41.000 m
TEMPORARY CHECK DAM, STRAW BALES

0016 205-06933 1.000 EACH
TEMPORARY DITCH INLET PROTECTION

0017 205-06936 76.000 Mg
TEMPORARY SEDIMENT TRAP

0018 205-06937 76.000 m

TEMPORARY SILT FENCE

( 4 ) 35-0918397
RIETH RILEY CONSTRUCTION

10000.

100.

2400.

100.

100.

50.

21600.

12350.

18.

75.

34.

38.

140.

50.

00000

00000

00000

00000

00000

00000

.00000

.00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

.40000

l 5 ) 35-1139301 |

I B PAVING INC |

| |

AMOUNT] UNIT PRICE AMOUNT]

| |
10000.00]  11500.00000 11500.00]
| |

100.00] 14600000 146.00]

| |
21600.00] 2550.00000 22950.00]
| |

100.00] 14600000 146._00]

| |

900.00] 130.00000 1170.00]

| |

600.00] 90.00000 1080.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
21600.00]  21000.00000 21000.00]
| |
12350.00] 8000.00000 8000.00]
| |
1013.40] 26.00000 1463.80]
| |
2370.00] 60.00000 1896.00]
| |

105944 .00 32.50000 101270.00]
| |
1558.00] 38.00000 1558.00]
| |

140.00] 137.81000 137.81]

| |
3800.00] 35.00000 2660.00]
| |

410.40] 5.31000 403.56]

| |

6 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

15000.

135.

3400.

176.

75.

34.

25000.

15000.

37.

118.

34.

24.

68.

185.

00000

00000

00000

00000

00000

00000

.00000

.00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

.30000

AMOUN

15000.

135.

30600.

176.

675.

408.

1.

25000.

15000.

2083.

3728.

105944.

984.

68.

14060.

326.

T

00

00

00

00

00

00

.00

.00

00

00

00

10

80

00

00

00

00

80



ENGINEER™S ESTIMATE: $ 492,635.29

CALL ORDER : 163

LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -27253-B

: CRAWFORDSVILLE DISTRICT

ROUTE :

COUNTIES : MORGAN

142

DATE :
PAGE :

03716707
163 -7

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 207-08265 4017.000 m2
SUBGRADE TREATMENT, TYPE I11A

0020 211-07454 25.500 m3
STRUCTURE BACKFILL

0021 303-01180 531.000 Mg
COMPACTED AGGREGATE, NO. 53

0022 401-06264 LUMP
PROFILOGRAPH, HMA

0023 402-07433 272.600 Mg
HMA SURFACE, TYPE B

0024 402-07438 462.800 Mg
HMA INTERMEDIATE, TYPE B

0025 402-07441 1613.500 Mg
HMA BASE, TYPE B

0026 405-05517 1.790 Mg
ASPHALT FOR PRIME COAT

0027 406-05520 2.380 Mg
ASPHALT FOR TACK COAT

0028 604-91531 19.500 m2
SIDEWALK, CONCRETE, 100 mm

0029 610-07486 56.000 Mg
HMA FOR APPROACHES, TYPE A

0030 611-06497 1.000 EACH
MAILBOX ASSEMBLY, SINGLE

0031 615-06490 26.000 EACH
RIGHT OF WAY MARKER

0032 616-02320 50.000 m2
GEOTEXTILES

0033 616-06451 60.000 Mg
RIPRAP, UNIFORM

0034 621-01004 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0035 621-06560 3064.000 m2
MULCHED SEEDING, U

0036 621-06574 499.000 m2
SODDING

0037 621-06575 1567.000 m2

SODDING, NURSERY

( 4 ) 35-0918397
RIETH RILEY CONSTRUCTION

27.

24.

1025.

80.

65.

56.

1000.

330.

135.

110.

235.

140.

50.

615.

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

.45000

.65000

-65000

IC 5 ) 35-1139301 l

IE & B PAVING INC |

AMOUNTI UNIT PRICE AMOUNTI
21089.25] 5.80000 23298.60]
688.50I 80.00000 204o.oo=
13009.50I 40.00000 2124o.oo=
1025.ool 1400.00000 14oo.oo=
21808.00I 83.00000 22625.80:
30082.00I 56.00000 25916.80:
90356.00I 52.00000 83902.00:
1790.ooI 1.00000 1.79=
785.4OI 500.00000 119o.oo=
2632.50I 100.00000 1950.oo=
6160.00I 151.00000 8456.00:
235.00I 250.00000 250.oo=
3640.00I 15500000 4030.oo=
3oo.ooI 5.00000 250.oo=
3ooo.ool 60.00000 3600.00:
615.00I 613.00000 613.oo=

| |
1378.80I 0.41000 1256.24:
1821.35I 3.56000 1776.44:
5719.55! 3.56000 5578.52!

6 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

36.

42.

1100.

82.

62.

55.

667.

450.

100.

164.

236.

140.

22.

83.

525.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-32000

-42000

-42000

AMOUN

22302.

1100.

22353.

28693.

88742.

1193.

1071.

1950.

9184.

236.

3640.

1100.

4980.

525.

980.

1207.

3792.

T

.80

.00

00

00

20

60

50

93

00

00

00

00

00

00

00

00

48

58

14



TRANSVERSE MARKINGS, PAINT, STOP LINE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 163 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  492,635.29 ROUTE : 142
CALL ORDER : 163 CONTRACT ID : R -27253-B COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 IC 5 ) 35-1139301 IC 6 ) 35-1917625
IRIETH RILEY CONSTRUCTION IE & B PAVING INC IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 715-05021 7.800 m I 73.00000 569.40] 170.00000 1326.00] 124.00000 967.20
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0039 715-05125 12.400 m I 200.00000 2480.00] 260.00000 3224.00] 174.00000 2157.60
PIPE, TYPE 1, CIRCULAR, 750 mm I I |
0040 715-05152 25.000 m I 150.00000 3750.00] 145.00000 3625.00] 126.00000 3150.00
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0041 715-46005 2.000 EACH | 375.00000 750.00] 350.00000 700.00] 790.00000 1580.00
PIPE END SECTION, 375 mm I I |
0042 715-46010 1.000 EACH | 425.00000 425.00] 400.00000 400.00] 1200.00000 1200.00
PIPE END SECTION, 450 mm I I |
0043 715-46030 2.000 EACH | 625.00000 1250.00] 600.00000 1200.00] 1110.00000 2220.00
PIPE END SECTION, 750 mm I I |
0044 720-45065 1.000 EACH | 4700.00000 4700.00] 5400.00000 5400.00] 2200.00000 2200.00
INLET, N12 I I |
0045 801-04308 5.000 EACH | 265.00000 1325.00] 256.00000 1280.00] 300.00000 1500.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0046 801-06625 30.000 EACH | 70.00000 2100.00] 68.00000 2040.00] 179.00000 5370.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0047 801-06640 19.000 EACH | 140.00000 2660.00] 135.00000 2565.00]| 289.00000 5491.00
CONSTRUCTION SIGN, A I I |
0048 801-06775 LUMP | 2900.00000 2900.00]  14498.04000 14498.04] 8437.27000 8437.27
MAINTAINING TRAFFIC I | |
0049 801-07118 24.000 m I 25.00000 600.00] 23.00000 552.00] 52.00000 1248.00
BARRICADE, 111-A I I |
0050 801-07119 15.000 m I 30.00000 450.00] 27.00000 405_00] 5200000 780.00
BARRICADE, 111-B I | |
0051 802-05702 10.000 m I 50.00000 500.00] 90.00000 900.00] 50.00000 500.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0052 802-76035 3.060 m2 | 300.00000 918.00] 350.00000 1071.00] 292.00000 893.52
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I I |
0053 808-06713 746.000 m I 1.00000 746.00] 0.89000 663.94] 1.35000 1007.10
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0054 808-06714 702.000 m I 1.00000 702.00] 0.89000 624.78] 1.35000 947.70
LINE, PAINT, SOLID, YELLOW, 100 mm I I |
0055 808-06726 12.600 m I 9.00000 113.40] 8.80000 110.88] 6.80000 85.68
| | |
| | |

600 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 163 -9
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  492,635.29 ROUTE : 142
CALL ORDER  : 163 CONTRACT ID : R -27253-B COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 IC 5 ) 35-1139301 | 6 ) 35-1917625
IRIETH RILEY CONSTRUCTION IE & B PAVING INC IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 808-75998 21.000 EACH | 55.00000 1155.00] 55.00000 1155.00] 47.00000 987.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I
SECTION TOTALS | $ 416,718.45] $ 426,500.00] $ 470,575.00
—————————————————————————————————————————— A
CONTRACT TOTALS l $ 416,718.45] $ 426,500.00] $ 470,575.00




INDIANA DEPARTMENT OF TRANSPORTATION

CALL ORDER © 241
LETTING DATE : 03/07/07 10:00 AM

CONTRACT
DISTRICT

CONTRACT TIME :

ID :
62

VENDOR RANKING
R -28773-A

08/10/07 COMPLETION DATE

COUNTIES :

PROJECT

DATE :
PAGE :

FT. WAYNE DISTRICT

(S) : 1203012

03716707
241 -1

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC
2 35-1151771 CALUMET ASPHALT PAVING CO. INC
3  35-1139301 E & B PAVING INC
4  35-1364963 ERBER & MILLIGAN CONSTR. CO.
5 35-1438272 DAVES EXCAVATING, INC.
6  35-1058755 BAKER & SCHULTZ INC
7  35-1817530 PIONEER ASSOCIATES, INC.
8 35-1212938 ATLAS EXCAVATING INC
9 90-0177865 HIS CONSTRUCTORS LLC

R R R R R R R

714,516:

%

OVER

LOW BID

-0000%
.7354%
.0103%
-0609%
-9399%
.8624%
-8359%
-0903%
.1928%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03716707
241 -2

ENGINEER"S ESTIMATE: $  653,766.15 ROUTE : US 35
CALL ORDER : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1151771 | 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |CALUMET ASPHALT PAVING CO. 1 |E & B PAVING INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 2500.00000 2500.00] 7000.00000 7000.00] 564500000 564500
CONSTRUCTION ENGINEERING I | |
0002 105-07038 9.000 MOS | 100.00000 900.00] 2100.00000 18900.00] 500.00000 4500.00
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  21600.00000 21600.00]  15000.00000 15000.00]  25000.00000 25000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 8600.00000 8600.00]| 1850.00000 1850.00]  10000.00000 10000.00
CLEARING RIGHT OF WAY I I |
0007 202-02241 306.000 LFT | 4.40000 1346.40] 4.40000 1346.40] 4.40000 1346.40
GUARDRAIL, REMOVE I I |
0008 202-02286 1.000 EACH | 5000.00000 5000.00]| 2000.00000 2000.00|  12489.56000 12489 .56
PRESENT STRUCTURE, REMOVE , STR. NO. 21 | I |
0009 202-02286 1.000 EACH | 3000.00000 3000.00] 7500.00000 7500.00] 1794 .10000 1794.10
PRESENT STRUCTURE, REMOVE , STR. NO. 23 | | |
0010 202-96133 95.000 LFT | 38.00000 3610.00] 26.00000 2470.00] 16.14000 1533.30
PIPE, REMOVE I I |
0011 203-02000 1387.900 CYS | 16.00000 22206.40] 13.35000 18528.47] 23.00000 31921.70
EXCAVATION, COMMON | | |
0012 205-03371 68.000 CYS | 15.00000 1020.00] 12.45000 846.60] 35.19000 2392.92
SEDIMENT, REMOVE I I |
0013 205-06931 13.000 TON | 51.00000 663.00]| 30.00000 390.00] 218.26000 2837.38
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0014 205-06936 81.200 TON | 32.00000 2598.40] 30.00000 2436.00] 52.56000 4267.87
TEMPORARY SEDIMENT TRAP I I |
0015 207-08263 1369.000 SYS | 35.00000 47915.00] 2400000 32856.00] 25.00000 34225.00
SUBGRADE TREATMENT, TYPE IA I | |
0016 211-07454 377.000 CYS | 26.00000 9802.00] 17.00000 6409.00] 23.59000 8893.43
STRUCTURE BACKFILL I I |
0017 301-07448 2962.600 TON | 1.00000 2962.60] 16.50000 48882.90]| 5.00000 14813.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0018 303-01180 104.800 TON | 33.00000 3458.40] 30.00000 3144.00] 5.00000 524.00
| | |

COMPACTED AGGREGATE, NO. 53



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 241 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  653,766.15 ROUTE : US 35
CALL ORDER : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1151771 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |CALUMET ASPHALT PAVING CO. 1 |E & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 306-08037 320.200 SYS | 15.00000 4803.00] 23.50000 7524.70] 12.00000 3842.40
MILLING, ASPHALT, 3 IN. I I |
0020 402-07433 348.100 TON | 50.00000 17405.00] 75.00000 26107.50] 75.00000 26107.50
HMA SURFACE, TYPE B I I |
0021 402-07438 386.200 TON | 47.00000 18151.40] 65.00000 25103.00] 65.00000 25103.00
HMA INTERMEDIATE, TYPE B I I |
0022 402-07441 996.200 TON | 4400000 43832.80] 50.00000 49810.00]| 50.00000 49810.00
HMA BASE, TYPE B I I |
0023 406-05520 0.080 TON | 4000.00000 320.00] 350.00000 28.00] 350.00000 28.00
ASPHALT FOR TACK COAT I I |
0024 601-06854 2.000 EACH | 252500000 5050.00]| 252500000 5050.00]| 2300.00000 4600.00
GUARDRAIL, W-BEAM, NESTED I I |
0025 601-94689 4.000 EACH | 2175.00000 8700.00] 2175.00000 8700.00] 2825.32000 11301.28
GUARDRAIL END TREATMENT, 0S I I |
0026 601-99105 488.000 LFT | 14.85000 724680 1485000 7246.80]| 17.00000 8296.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0027 611-06497 2.000 EACH | 175.00000 350.00] 175.00000 350.00] 190.00000 380.00
MAILBOX ASSEMBLY, SINGLE I I |
0028 615-06490 24.000 EACH | 117.00000 2808.00] 117.00000 2808.00]| 140.00000 3360.00
RIGHT OF WAY MARKER I I |
0029 615-06505 5.000 EACH | 535.00000 2675.00] 535.00000 2675.00] 450.00000 2250.00
MONUMENT, B I | |
0030 616-02320 434.900 SYS | 1.35000 587.12] 3.61000 1569.99] 1.59000 691.49
GEOTEXTILES I I |
0031 616-05689 175.000 TON | 45_00000 7875.00] 41_47000 7257.25] 37.14000 6499.50
RIPRAP, CLASS 2 I | |
0032 616-06405 85.500 TON | 27.00000 2308.50] 20.43000 1746.77| 34.98000 2990.79
RIPRAP, REVETMENT I I |
0033 621-01004 1.000 EACH | 375.00000 375.00] 375.00000 375.00] 375.00000 375.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0034 621-06545 0.400 TON | 1115.00000 446.00] 1115.00000 44600 1115.00000 446.00
FERTILIZER I I |
0035 621-06553 153.900 LBS | 5.87000 903.39] 5.87000 903.39] 5.87000 903.39
SEED MIXTURE, R I I |
0036 621-06565 1.800 TON | 850.00000 1530.00] 850.00000 1530.00] 850.00000 1530.00
MULCHING MATERIAL I I |
0037 621-06567 0.100 kGAL | 100.00000 10.00] 100.00000 10.00] 100.00000 10.00
| | |

WATER



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03716707

241 -4

ENGINEER"S ESTIMATE: $  653,766.15 ROUTE : US 35
CALL ORDER : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 l 2 ) 35-1151771 | 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |CALUMET ASPHALT PAVING CO. 1 |E & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 621-06574 12.800 SYS | 98.00000 1254._40] 98.00000 1254._40] 98.00000 1254 .40
SODDING I I |
0039 714-26724 149.000 LFT | 670.00000 99830.00] 700.00000 104300.00]| 697.29000 103896.21
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 12 FT. X 4 FT. I | |
0040 714-99346 145.000 LFT | 185.00000 26825.00] 260.00000 37700.00] 199.19000 28882.55
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 3 FT. X 2 FT. I I |
0041 715-26750 1.000 EACH | 7700.00000 7700.00] 7500.00000 7500.00] 7429.62000 7429.62
GRATED BOX END SECTION, Il, 4:1, 42 IN. | I |
X 29 IN. I I |
0042 723-06660 28.000 SYS | 750.00000 21000.00] 700.00000 19600.00] 1012.95000 28362.60
WINGWALL I | |
0043 801-03290 3.000 EACH | 183.00000 549.00] 183.00000 549.00] 120.00000 360.00
CONSTRUCTION SIGN, C I I |
0044 801-04308 10.000 EACH | 194.00000 1940.00] 194.00000 1940.00] 180.00000 1800.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0045 801-06625 32.000 EACH | 101.00000 3232.00] 101.00000 3232.00] 90.00000 2880.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0046 801-06640 27.000 EACH | 116.00000 3132.00] 116.00000 3132.00] 150.00000 4050.00
CONSTRUCTION SIGN, A I | |
0047 801-06775 LUMP | 600.00000 600.00] 3000.00000 3000.00]  10000.00000 10000.00
MAINTAINING TRAFFIC I I |
0048 801-07119 200.000 LFT | 6.60000 1320.00] 6.60000 1320.00] 9.50000 1900.00
BARRICADE, 111-B I I |
0049 802-05701 53.060 LFT | 11.05000 586.31] 11.05000 586.31] 2400000 1273.44
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0050 802-07060 2.000 EACH | 65.00000 130.00] 65.00000 130.00] 125.00000 250.00
SIGN, SHEET, RELOCATE I | |
0051 802-76025 12.500 SFT | 19.50000 243.75] 19.50000 243.75] 26.00000 325.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0052 808-06713 1080.000 LFT | 0.80000 864.00] 0.80000 864.00] 0.40000 432.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0053 808-06714 2574.000 LFT | 0.10000 257.40] 0.10000 257.40] 0.40000 1029.60
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0054 808-75998 17.000 EACH | 30.00000 510.00] 30.00000 510.00] 75.00000 1275.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 432,535.07]| $ 504,921.63| $ 506,110.43
------------------------------------------ A
CONTRACT TOTALS l $ 432,535.07] $ 504,921.63] $ 506,110.43




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 241 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  653,766.15 ROUTE : US 35
CALL ORDER : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 IC 5 ) 35-1438272 IC 6 ) 35-1058755
|ERBER & MILLIGAN CONSTR. CO. |DAVES EXCAVATING, INC. |BAKER & SCHULTZ INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 6500.00000 6500.00] 9521.00000 9521.00] 8300.00000 8300.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 9.000 MOS | 1200.00000 10800.00] 2380.00000 21420.00] 1700.00000 15300.00
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  25000.00000 25000.00]  13400.00000 13400.00]  27000.00000 27000.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP | 7500.00000 7500.00] 192500000 1925.00] 1000.00000 1000.00
CLEARING RIGHT OF WAY I I |
0007 202-02241 306.000 LFT | 4.75000 1453_50] 4.97000 1520.82] 4.40000 1346.40
GUARDRAIL, REMOVE I | |
0008 202-02286 1.000 EACH | 8500.00000 8500.00]  13966.00000 13966.00]  39850.00000 39850.00
PRESENT STRUCTURE, REMOVE , STR. NO. 21 | I |
0009 202-02286 1.000 EACH | 8500.00000 8500.00] 4686.00000 4686.00]  38600.00000 38600.00
PRESENT STRUCTURE, REMOVE , STR. NO. 23 | | |
0010 202-96133 95.000 LFT | 10.00000 950.00] 34.80000 3306.00] 35.00000 3325.00
PIPE, REMOVE I I |
0011 203-02000 1387.900 CYS | 15.00000 20818.50] 13.00000 18042.70] 9.00000 12491.10
EXCAVATION, COMMON I I |
0012 205-03371 68.000 CYS | 12.00000 816.00] 13.50000 918.00] 33.50000 2278.00
SEDIMENT, REMOVE I I |
0013 205-06931 13.000 TON | 50.00000 650.00]| 31.75000 412_75] 160.00000 2080.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0014 205-06936 81.200 TON | 35.00000 2842_00] 31.75000 2578.10] 4510000 3662.12
TEMPORARY SEDIMENT TRAP I I |
0015 207-08263 1369.000 SYS | 12.00000 16428.00] 1440000 19713.60] 20.00000 27380.00
SUBGRADE TREATMENT, TYPE IA I I |
0016 211-07454 377.000 CYS | 4250000 16022.50] 34.35000 12949.95] 28.60000 10782.20
STRUCTURE BACKFILL I I |
0017 301-07448 2962.600 TON | 18.85000 55845 _01]| 15.53000 46009.18| 11.00000 32588.60
COMPACTED AGGREGATE, NO. 53, BASE I I |
0018 303-01180 104.800 TON | 18.85000 1975.48]| 17.55000 1839._24] 40.00000 4192.00
COMPACTED AGGREGATE, NO. 53 I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 241 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  653,766.15 ROUTE : US 35
CALL ORDER : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 IC 5 ) 35-1438272 IC 6 ) 35-1058755
|ERBER & MILLIGAN CONSTR. CO. |DAVES EXCAVATING, INC. |BAKER & SCHULTZ INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 306-08037 320.200 SYS | 7.75000 2481.55] 19.30000 6179.86] 10.00000 3202.00
MILLING, ASPHALT, 3 IN. I I |
0020 402-07433 348.100 TON | 60.00000 20886.00] 78.75000 27412 .88 75.00000 26107.50
HMA SURFACE, TYPE B I I |
0021 402-07438 386.200 TON | 51.50000 19889.30] 68.50000 26454 _70] 65.00000 25103.00
HMA INTERMEDIATE, TYPE B I I |
0022 402-07441 996.200 TON | 49_50000 49311.90] 53.00000 52798.60] 50.00000 49810.00
HMA BASE, TYPE B I I |
0023 406-05520 0.080 TON | 4000.00000 320.00] 370.00000 29.60] 350.00000 28.00
ASPHALT FOR TACK COAT I I |
0024 601-06854 2.000 EACH | 2650.00000 5300.00]| 2855.00000 5710.00] 252500000 5050.00
GUARDRAIL, W-BEAM, NESTED I I |
0025 601-94689 4.000 EACH | 2300.00000 9200.00] 2460.00000 9840.00] 2175.00000 8700.00
GUARDRAIL END TREATMENT, 0S I I |
0026 601-99105 488.000 LFT | 15.25000 7442 00| 16.80000 8198.40]| 1485000 7246.80
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0027 611-06497 2.000 EACH | 180.00000 360.00] 198.00000 396.00] 175.00000 350.00
MAILBOX ASSEMBLY, SINGLE I I |
0028 615-06490 24.000 EACH | 120.00000 2880.00] 132.50000 3180.00] 120.00000 2880.00
RIGHT OF WAY MARKER I I |
0029 615-06505 5.000 EACH | 575.00000 2875.00] 605.00000 3025.00] 535.00000 2675.00
MONUMENT, B I | |
0030 616-02320 434.900 SYS | 3.00000 1304.70] 3.90000 1696.11] 2.30000 1000.27
GEOTEXTILES I I |
0031 616-05689 175.000 TON | 40.00000 7000.00] 48_60000 8505.00] 5250000 9187.50
RIPRAP, CLASS 2 I | |
0032 616-06405 85.500 TON | 27.50000 2351.25] 21.55000 1842 .53 30.00000 2565.00
RIPRAP, REVETMENT I I |
0033 621-01004 1.000 EACH | 400.00000 400.00] 425.00000 425_00] 375.00000 375.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0034 621-06545 0.400 TON | 1200.00000 480.00] 1260.00000 504.00] 1120.00000 448_00
FERTILIZER I I |
0035 621-06553 153.900 LBS | 6.00000 923.40] 6.45000 992.66] 6.00000 923.40
SEED MIXTURE, R I I |
0036 621-06565 1.800 TON | 875.00000 1575.00] 935.00000 1683.00] 850.00000 1530.00
MULCHING MATERIAL I I |
0037 621-06567 0.100 kGAL | 100.00000 10.00] 110.00000 11.00] 100.00000 10.00
| | |

WATER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 241 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  653,766.15 ROUTE : US 35
CALL ORDER : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 IC 5 ) 35-1438272 IC 6 ) 35-1058755
|ERBER & MILLIGAN CONSTR. CO. |DAVES EXCAVATING, INC. |BAKER & SCHULTZ INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 621-06574 12.800 SYS | 25.00000 320.00] 107.80000 1379.84] 100.00000 1280.00
SODDING I I |
0039 714-26724 149.000 LFT | 780.00000 116220.00] 751.00000 111899.00] 688.00000 102512.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 12 FT. X 4 FT. I | |
0040 714-99346 145.000 LFT | 225.00000 32625.00] 225.00000 32625.00] 172.00000 24940.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 3 FT. X 2 FT. I I |
0041 715-26750 1.000 EACH | 6000.00000 6000.00] 6620.00000 6620.00] 6440.00000 6440.00
GRATED BOX END SECTION, Il, 4:1, 42 IN. | I |
X 29 IN. I I |
0042 723-06660 28.000 SYS | 750.00000 21000.00] 1160.00000 32480.00] 600.00000 16800.00
WINGWALL I | |
0043 801-03290 3.000 EACH | 150.00000 450.00] 184.00000 552.00] 175.00000 525.00
CONSTRUCTION SIGN, C I I |
0044 801-04308 10.000 EACH | 200.00000 2000.00] 195.00000 1950.00] 185.00000 1850.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0045 801-06625 32.000 EACH | 100.00000 3200.00] 101.00000 3232.00] 110.00000 3520.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0046 801-06640 27.000 EACH | 137.50000 3712.50] 116.60000 3148.20] 111.00000 2997.00
CONSTRUCTION SIGN, A I | |
0047 801-06775 LUMP | 3500.00000 3500.00] 2575.00000 2575.00] 6500.00000 6500.00
MAINTAINING TRAFFIC I I |
0048 801-07119 200.000 LFT | 10.00000 2000.00] 6.90000 1380.00] 7.00000 1400.00
BARRICADE, 111-B I I |
0049 802-05701 53.060 LFT | 11.50000 610.19] 12.50000 663.25] 11.05000 586.31
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0050 802-07060 2.000 EACH | 65.00000 130.00] 73.50000 147.00] 65.00000 130.00
SIGN, SHEET, RELOCATE I | |
0051 802-76025 12.500 SFT | 21.00000 262.50] 22.05000 275.63] 19.50000 243.75
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0052 808-06713 1080.000 LFT | 0.50000 540.00] 0.85000 918.00] 0.80000 864.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0053 808-06714 2574.000 LFT | 0.50000 1287.00] 0.11000 283.14| 0.10000 257.40
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0054 808-75998 17.000 EACH | 90.00000 1530.00] 31.50000 535.50] 30.00000 510.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 514,980.28]| $ 531,758.24] $ 548,724.35
------------------------------------------ A
CONTRACT TOTALS | $ 514,980.28] $ 531,758.24] $ 548,724.35




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 241 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  653,766.15 ROUTE : US 35
CALL ORDER : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 7 ) 35-1817530 IC 8 ) 35-1212938 IC 9 ) 90-0177865
IPIONEER ASSOCIATES, INC. |ATLAS EXCAVATING INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 7900.00000 7900.00]  10300.00000 10300.00]  10500.00000 10500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 9.000 MOS | 2000.00000 18000.00] 3000.00000 27000.00] 2100.00000 18900.00
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  31000.00000 31000.00]  32000.00000 32000.00]  35500.00000 35500.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP | 7800.00000 7800.00]  12500.00000 12500.00]  14200.00000 14200.00
CLEARING RIGHT OF WAY I I |
0007 202-02241 306.000 LFT | 4.40000 1346.40] 5.00000 1530.00] 4.50000 1377.00
GUARDRAIL, REMOVE I | |
0008 202-02286 1.000 EACH | 6650.00000 6650.00] 5000.00000 5000.00] 8000.00000 8000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 21 | I |
0009 202-02286 1.000 EACH | 7650.00000 7650.00] 5000.00000 5000.00]  10000.00000 10000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 23 | | |
0010 202-96133 95.000 LFT | 18.00000 1710.00] 50.00000 4750.00] 32.00000 3040.00
PIPE, REMOVE I I |
0011 203-02000 1387.900 CYS | 2400000 33309.60] 35.00000 48576.50]| 40.00000 55516.00
EXCAVATION, COMMON I I |
0012 205-03371 68.000 CYS | 60.00000 4080.00] 50.00000 3400.00] 40.00000 2720.00
SEDIMENT, REMOVE I I |
0013 205-06931 13.000 TON | 80.00000 1040.00] 65.00000 845.00] 150.00000 1950.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0014 205-06936 81.200 TON | 120.00000 9744.00] 40.00000 3248.00] 65.00000 5278.00
TEMPORARY SEDIMENT TRAP I I |
0015 207-08263 1369.000 SYS | 22.00000 30118.00] 15.00000 20535.00] 27.00000 36963.00
SUBGRADE TREATMENT, TYPE IA I I |
0016 211-07454 377.000 CYS | 30.00000 11310.00] 40.00000 15080.00] 60.00000 22620.00
STRUCTURE BACKFILL I I |
0017 301-07448 2962.600 TON | 19.00000 56289.40] 23.00000 68139.80] 17.00000 50364.20
COMPACTED AGGREGATE, NO. 53, BASE I I |
0018 303-01180 104.800 TON | 22.00000 2305.60] 28.00000 2934.40] 100.00000 10480.00
COMPACTED AGGREGATE, NO. 53 I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 241 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  653,766.15 ROUTE : US 35
CALL ORDER : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 7 ) 35-1817530 IC 8 ) 35-1212938 IC 9 ) 90-0177865
IPIONEER ASSOCIATES, INC. |ATLAS EXCAVATING INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 306-08037 320.200 SYS | 7.00000 2241_40] 5.00000 1601.00] 8.00000 2561.60
MILLING, ASPHALT, 3 IN. I I |
0020 402-07433 348.100 TON | 75.00000 26107.50] 75.00000 26107.50] 58.00000 20189.80
HMA SURFACE, TYPE B I I |
0021 402-07438 386.200 TON | 65.00000 25103.00] 65.00000 25103.00] 50.00000 19310.00
HMA INTERMEDIATE, TYPE B I I |
0022 402-07441 996.200 TON | 50.00000 49810.00] 50.00000 49810.00]| 47.00000 46821.40
HMA BASE, TYPE B I I |
0023 406-05520 0.080 TON | 350.00000 28.00] 350.00000 28.00] 4000.00000 320.00
ASPHALT FOR TACK COAT I I |
0024 601-06854 2.000 EACH | 252500000 5050.00]| 252500000 5050.00]| 2600.00000 5200.00
GUARDRAIL, W-BEAM, NESTED I I |
0025 601-94689 4.000 EACH | 2175.00000 8700.00] 2175.00000 8700.00] 2200.00000 8800.00
GUARDRAIL END TREATMENT, 0S I I |
0026 601-99105 488.000 LFT | 14.85000 724680 1485000 7246.80]| 15.00000 7320.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0027 611-06497 2.000 EACH | 175.00000 350.00] 175.00000 350.00] 180.00000 360.00
MAILBOX ASSEMBLY, SINGLE I I |
0028 615-06490 24.000 EACH | 117.00000 2808.00] 117.00000 2808.00]| 120.00000 2880.00
RIGHT OF WAY MARKER I I |
0029 615-06505 5.000 EACH | 535.00000 2675.00] 535.00000 2675.00] 550.00000 2750.00
MONUMENT, B I | |
0030 616-02320 434.900 SYS | 3.00000 1304.70] 3.00000 1304.70] 3.00000 1304.70
GEOTEXTILES I I |
0031 616-05689 175.000 TON | 70.00000 12250.00] 34.81000 6091.75] 72.00000 12600.00
RIPRAP, CLASS 2 I | |
0032 616-06405 85.500 TON | 36.00000 3078.00] 34.81000 2976.26| 55.00000 4702.50
RIPRAP, REVETMENT I I |
0033 621-01004 1.000 EACH | 375.00000 375.00] 375.00000 375.00] 385.00000 385.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0034 621-06545 0.400 TON | 1120.00000 448.00| 1115.00000 44600 1200.00000 480.00
FERTILIZER I I |
0035 621-06553 153.900 LBS | 6.00000 923.40] 5.87000 903.39] 6.00000 923.40
SEED MIXTURE, R I I |
0036 621-06565 1.800 TON | 850.00000 1530.00] 850.00000 1530.00] 900.00000 1620.00
MULCHING MATERIAL I I |
0037 621-06567 0.100 kGAL | 100.00000 10.00] 100.00000 10.00] 10.00000 1.00
| | |

WATER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 241 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  653,766.15 ROUTE : US 35
CALL ORDER : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 7 ) 35-1817530 IC 8 ) 35-1212938 IC 9 ) 90-0177865
IPIONEER ASSOCIATES, INC. |ATLAS EXCAVATING INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 621-06574 12.800 SYS | 98.00000 1254._40] 98.00000 1254._40] 100.00000 1280.00
SODDING I I |
0039 714-26724 149.000 LFT | 1100.00000 163900.00]| 1100.00000 163900.00]| 1200.00000 178800.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 12 FT. X 4 FT. I | |
0040 714-99346 145.000 LFT | 340.00000 49300.00] 225.00000 32625.00] 330.00000 47850.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 3 FT. X 2 FT. I I |
0041 715-26750 1.000 EACH | 6700.00000 6700.00] 5000.00000 5000.00] 6700.00000 6700.00
GRATED BOX END SECTION, Il, 4:1, 42 IN. | I |
X 29 IN. I I |
0042 723-06660 28.000 SYS | 700.00000 19600.00] 600.00000 16800.00] 1200.00000 33600.00
WINGWALL I | |
0043 801-03290 3.000 EACH | 194.00000 582.00] 175.00000 525.00] 145.00000 435.00
CONSTRUCTION SIGN, C I I |
0044 801-04308 10.000 EACH | 205.00000 2050.00] 265.00000 2650.00] 180.00000 1800.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0045 801-06625 32.000 EACH | 106.00000 3392.00] 92.00000 2944.00] 70.00000 2240.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0046 801-06640 27.000 EACH | 123.00000 3321.00] 130.00000 3510.00] 100.00000 2700.00
CONSTRUCTION SIGN, A I | |
0047 801-06775 LUMP | 5000.00000 5000.00] 800.00000 800.00] 8000.00000 8000.00
MAINTAINING TRAFFIC I I |
0048 801-07119 200.000 LFT | 7.30000 1460.00] 16.00000 3200.00] 7.50000 1500.00
BARRICADE, 111-B I I |
0049 802-05701 53.060 LFT | 11.00000 583.66] 11.05000 586.31] 11.50000 610.19
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0050 802-07060 2.000 EACH | 65.00000 130.00] 65.00000 130.00] 67.00000 134.00
SIGN, SHEET, RELOCATE I | |
0051 802-76025 12.500 SFT | 19.50000 243.75] 19.50000 243.75] 20.00000 250.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0052 808-06713 1080.000 LFT | 0.80000 864.00] 0.45000 486.00] 0.37000 399.60
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0053 808-06714 2574.000 LFT | 0.10000 257.40] 0.42000 1081.08] 0.37000 952.38
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0054 808-75998 17.000 EACH | 30.00000 510.00] 50.00000 850.00] 78.00000 1326.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 639,442 .01| $ 640,542 .64 $ 714,516.77
------------------------------------------ A
CONTRACT TOTALS I $ 639,442 .01] $ 640,542.64] $ 714,516.77




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES :

PROJECT

HENDRICKS

(S) : 1295006

DATE :
PAGE :

%

03716707
251 -1

OVER

LOW BID

-0000%
.7623%
-0982%
-8206%
.8513%
-5441%

CALL ORDER 251 CONTRACT ID : R -28878-A
LETTING DATE : 03/07/07 10:00 AM DISTRICT 61
CONTRACT TIME : 08/31/07 COMPLETION DATE

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1139301 E & B PAVING INC

2 35-0918397 RIETH RILEY CONSTRUCTION

3 35-1151771 CALUMET ASPHALT PAVING CO. INC

4 35-0999231 HUNT PAVING COMPANY INC

5 35-1609544 SCHUTT-LOOKABILL CO

6 35-1212938 ATLAS EXCAVATING INC

7 35-1917625 MILESTONE CONTRACTORS, L.P.

.2237%



ENGINEER"S ESTIMATE: $ 860,658.01
CALL ORDER 251
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28878-A

: CRAWFORDSVILLE DISTRICT

ROUTE :

DATE :
PAGE :

STATE ROAD 267
COUNTIES : HENDRICKS

03716707
251 -2

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 INTERSECTION IMPROVEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 1.000 EACH
RADIO

0003 105-07039 8.000 MOS
FIELD OFFICE, B

0004 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 8.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 8.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA
0009 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0010 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0011 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0012 201-52370 LUMP
CLEARING RIGHT OF WAY

0013 202-02278 426.800 LFT
CURB, CONCRETE, REMOVE

0014 202-52710 41.000 SYS
SIDEWALK, CONCRETE, REMOVE

0015 202-91385 1.000 EACH
INLET, REMOVE

0016 202-96133 112.000 LFT
PIPE, REMOVE

0017 203-02000 474.000 CYS

EXCAVATION, COMMON

( 1 ) 35-1139301
E

2 ) 35-0918397

3 ) 35-1151771
ALUMET ASPHALT PAVING CO.

UNIT PRICE

20000.

150.

1800.

150.

150.

150.

45000.

8000.

21.

375.

15.

140.

00000

00000

00000

00000

00000

00000

.00000

.00000

-00000

.00000

00000

00000

-50000

00000

00000

00000

00000

AMOUN

20000.

150.

14400.

150.

1200.

1200.

45000.

8000.

3201.

861.

375.

1680.

66360.

I |

& B PAVING INC |[RIETH RILEY CONSTRUCTION |

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT |
____________________________ B S

| |

11900.00000 11900.00] 13300.00000 13300.00]

I |

80.00000 80.00] 110.00000 110.00]

| |

2550.00000 20400.00] 2100.00000 16800.00]

I |

80.00000 80.00] 110.00000 110.00]

| |

180.00000 1440.00] 110.00000 880.00]

I |

35.00000 280.00] 110.00000 880.00]

| |

1.00000 1.00] 1.00000 1.00]

I |

I |

1.00000 1.00] 1.00000 1.00]

I |

1.00000 1.00] 1.00000 1.00]

I |

I |

1.00000 1.00] 1.00000 1.00]

I |

37000.00000 37000.00] 38125.00000 38125.00]

I |

3000.00000 3000.00] 3812.00000 3812.00]

I |

8.00000 3414.40] 10.00000 4268.00]

I |

50.00000 2050.00] 13.00000 533.00]

I |

350.00000 350.00] 500.00000 500.00]

I |

20.00000 2240.00] 19.00000 2128.00]

I |

123.00000 58302.00] 100.00000 47400.00]

I |

IN

T

00

00

00

00

00

00

.00

.00

.00

.00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 860,658.01

CALL ORDER 251

LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28878-A

: CRAWFORDSVILLE DISTRICT

DATE :
PAGE :

ROUTE : STATE ROAD 267
COUNTIES : HENDRICKS

03716707
251 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0018 203-02070 651.000
BORROW

0019 205-03371 3.000
SEDIMENT, REMOVE

0020 205-06933 4.000
TEMPORARY DITCH INLET PROTECTION

0021 205-06937 1440.000
TEMPORARY SILT FENCE

0022 207-08268 2801.000
SUBGRADE TREATMENT, TYPE 1V

0023 211-07454 1329.400
STRUCTURE BACKFILL

0024 213-04324 4.000
FLOWABLE FILL

0025 301-07448 555.700
COMPACTED AGGREGATE, NO. 53, BASE

0026 306-08038 2369.000
MILLING, ASPHALT, 4 IN.

0027 306-08043 177.000
MILLING, TRANSITION

0028 401-07334 564.000
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

0029 401-07403 1064.800
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.

0030 401-07408 903.900
QC/QA-HMA, 3, 64, BASE, 25.0 mm

0031 406-05520 3.150
ASPHALT FOR TACK COAT

0032 604-06070 54.600
SIDEWALK, CONCRETE

0033 604-07894 8.900
CURB RAMP, CONCRETE, A

0034 604-07897 4.000
CURB RAMP, CONCRETE, C

0035 605-06120 150.100
CURB, CONCRETE

0036 605-06140 1845.200
CURB AND GUTTER, CONCRETE

0037 610-07486 80.900

HMA FOR APPROACHES, TYPE A

CYS
EACH
LFT
SYS
CYS
CYSs
TON
SYS
SYS
TON
TON
O mm
TON
TON
SYS
SYS
SYS
LFT
LFT

TON

3 ) 35-1151771
ALUMET ASPHALT PAVING CO.

UNIT PRICE

250.

105.

13.

14.

230.

26.

10.

70.

57.

62.

500.

70.

200.

200.

32.

17.

135.

00000

00000

00000

50000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

AMOUN

420.

1944.

36413.

18611.

920.

14726.

9476.

1770.

39480.

60693.

56041.

1575.

3822.

1780.

800.

4878.

31368.

10921.

( 1 ) 35-1139301 | ) 35-0918397 l
E & B PAVING INC IRIETH RILEY CONSTRUCTION |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
_______ 200000 1302.001  o.01000 6.1 100000  es1
95.00000 285.00I 510.00000 153o.oo=
105.25000 421.ooI 120.00000 480.00:
1.34000 1929.60I 2.00000 2880.00:
11.50000 32211.50I 13.00000 36413.00:
23.00000 30576.20I 20.00000 26588.00:
105.00000 4zo.ooI 200.00000 soo.ooi
30.00000 16671.00I 30.00000 16671.00:
8.00000 18952.00I 3.00000 7107.oo=
12.00000 2124.00I 15.00000 2655.00:
80.00000 45120.ool 80.00000 45120.00}
66.00000 70276.80I 55.00000 58564.00:
66.00000 59657.40I 55.00000 49714.50}
400.00000 1260.00I 100.00000 315.oo=
80.00000 4368.00I 52.00000 2839.20:
500.00000 4450.00I 150.00000 1335.00}
500.00000 zooo.ool 170.00000 eso.ooi
30.00000 4503.00I 32.00000 4803.20:
13.00000 23987.60I 17.00000 31368.40:
181.00000 14642.90i 150.00000 12135.00!

IN

T

.00

.00

00

00

00

60

00

05

00

00

00

60

80

00

00

00

00

25

40

50



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03716707
251 -4

ENGINEER"S ESTIMATE: $ 860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-0918397 IC 3 ) 35-1151771
IE & B PAVING INC IRIETH RILEY CONSTRUCTION |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 610-07712 1157.500 SYS | 38.00000 43985.00] 51.00000 59032.50] 61.00000 70607.50
PCCP FOR APPROACHES, 6 IN. I I |
0039 611-06497 9.000 EACH | 150.00000 1350.00] 230.00000 2070.00] 205.00000 184500
MAILBOX ASSEMBLY, SINGLE I I |
0040 611-06498 1.000 EACH | 180.00000 180.00] 290.00000 290.00] 265.00000 265.00
MAILBOX ASSEMBLY, DOUBLE I I |
0041 615-06490 12.000 EACH | 135.00000 1620.00] 160.00000 1920.00] 147.00000 1764.00
RIGHT OF WAY MARKER I I |
0042 615-06505 2.000 EACH | 550.00000 1100.00] 680.00000 1360.00] 615.00000 1230.00
MONUMENT, B I I |
0043 615-06527 1.000 EACH | 450.00000 450.00] 610.00000 610.00] 550.00000 550.00
MONUMENT, SECTION CORNER I I |
0044 616-02320 8.500 SYS | 7.50000 63.75]| 8.00000 68.00] 15.00000 127.50
GEOTEXTILES I I |
0045 616-06405 8.500 TON | 4200000 357.00] 110.00000 935.00] 75.00000 637.50
RIPRAP, REVETMENT I I |
0046 621-02363 1403.000 SYS | 0.61000 855.83] 3.00000 4209.00] 1.61000 2258.83
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0047 621-06574 3008.000 SYS | 3.21000 9655.68| 7.00000 21056.00] 3.96000 11911.68
SODDING I I |
0048 715-05149 183.000 LFT | 32.00000 5856.00| 50.00000 9150.00] 60.00000 10980.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0049 715-05151 1009.000 LFT | 2450000 24720.50] 26.00000 26234.00] 40.00000 40360.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0050 715-05152 157.000 LFT | 26.00000 4082.00]| 35.00000 5495.00]| 4400000 6908.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I | |
0051 715-05154 995.000 LFT | 39.50000 39302.50] 39.00000 38805.00] 5400000 53730.00
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0052 715-08306 35.800 TON | 100.00000 3580.00] 200.00000 7160.00] 130.00000 465400
HMA FOR STRUCTURE INSTALLATION, TYPE C | | |
0053 715-46000 1.000 EACH | 165.00000 165.00] 500.00000 500.00] 450.00000 450.00
PIPE END SECTION, 12 IN. I I |
0054 715-46020 1.000 EACH | 285.00000 285.00] 590.00000 590.00] 550.00000 550.00
PIPE END SECTION, 24 IN. I | |
0055 720-44000 3.000 EACH | 100000000 3000.00] 280.00000 840.00] 400.00000 1200.00
CASTING, ADJUST TO GRADE I I |
0056 720-45035 1.000 EACH | 1275.00000 1275.00] 1800.00000 1800.00] 1290.00000 1290.00
INLET, F7 I | |
0057 720-45070 3.000 EACH | 2325.00000 6975.00] 2700.00000 8100.00] 2500.00000 7500.00
| | |

INLET, P12A



ENGINEER"S ESTIMATE: $ 860,658.01
CALL ORDER 251
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID : R -28878-A
: CRAWFORDSVILLE DISTRICT

DATE :
PAGE :

ROUTE : STATE ROAD 267
COUNTIES : HENDRICKS

03716707
251 -5

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0058 720-45410 18.000 EACH
MANHOLE, C4

0059 720-95422 1.000 EACH
MANHOLE, J4

0060 720-98174 14.000 EACH
INLET, B15

0061 720-98555 4.000 EACH
INLET, C15

0062 801-06203 4040.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0063 801-06207 3954.000 LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0064 801-06216 12.000 LFT
TEMPORARY TRANSVERSE PAVEMENT MARKING,
24 IN.

0065 801-06640 9.000 EACH
CONSTRUCTION SIGN, A

0066 801-06775 LUMP
MAINTAINING TRAFFIC

0067 801-07119 40.000 LFT
BARRICADE, 111-B

0068 802-05702 49.700 LFT

SIGN POST, SQUARE, 2, REINFORCED ANCHOR
BASE

0069 802-07060 3.000 EACH
SIGN, SHEET, RELOCATE
0070 802-76025 7.000 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0071 802-76035 9.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0072 804-76350 1.000 EACH
DELINEATOR WITH POST, D3, 3 IN. DIA.

0073 808-06703 1544 _.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0074 808-06716 3700.000 LFT
LINE, REMOVE

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 35-1139301
E

& B PAV

UNIT PR

12.

150.

20357.

16.

26.

150.

29.

28.

80.

ING INC

ICE

.00000

.00000

-00000

.00000

-50000

.16000

50000

00000

46000

25000

00000

00000

00000

00000

00000

.43000

.42000

| 2 ) 35-0918397 |

IRIETH RILEY CONSTRUCTION |

| |
AMOUNT] UNIT PRICE AMOUNT]
31950.00] 2700.00000 48600.00]
2350.00] 4000.00000 4000.00]
| |
32900.00] 2500.00000 35000.00]
| |
10800.00] 2800.00000 11200.00]
| |
2020.00] 1.00000 4040.00]
| |
4586.64] 1.00000 3954.00]
| |

| |
150.00] 7.00000 84.00]
| |

| |
1350.00] 140.00000 1260.00]
| |
20357.46]  17299.19000 17299.19]
| |
650.00] 10.00000 400.00]
| |
1292.20] 15.00000 745.50]
| |

| |
450.00] 9400000 282.00]
| |
203.00] 36.00000 252.00]
| |

| |
252.00] 2400000 216.00]
| |

| |

80.00] 29.00000 29.00]

| |
663.92] 1.00000 1544.00]
| |
1554.00] 1.00000 3700.00]
| |

3 ) 35-1151771
ALUMET ASPHALT PAVING CO.

UNIT PRICE

138.

47000.

13.

85.

32.

22.

26.

-00000

.00000

-00000

.00000

-36000

-94000

.00000

00000

00000

-88000

00000

00000

00000

00000

00000

-40000

-44000

AMOUN

72.

1242.

47000.

355.

646.

255.

224.

198.

26.

617.

1628.
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ENGINEER"S ESTIMATE: $
CALL ORDER 251
LETTING DATE : 03/07/07 10:00 AM

860,658.01

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28878-A
DISTRICT : CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

DATE :
PAGE :

STATE ROAD 267

HENDRICKS

03716707
251 -6

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0075 808-75245 4084.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0076 808-75297 42.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0077 808-75320 7.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0078 808-75325 5.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0079 808-75996 31.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0080 808-75998 87.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

3 ) 35-1151771
ALUMET ASPHALT PAVING CO.

UNIT PRICE

0.39000

4.75000

75.00000

95.00000

10.00000

27.00000

$

AMOUN

1592.

199.

525.

475.

310.

2349.

816,928.

( 1 ) 35-1139301 IC 2 ) 35-0918397 |

E & B PAVING INC IRIETH RILEY CONSTRUCTION |

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
____________________________ e

0.43000 1756.12] 1.00000 4084.00]

| |

| |

7.50000 315.00] 5.00000 210.00]

I I

80.00000 560.00] 83.00000 581.00]

| |

| |

115.00000 575.00] 110.00000 550.00]

I I

9.00000 279.00] 11.00000 341.00]

I I

27.00000 2349.00] 35.00000 3045.00]

| |

$ 742,000.00] $ 762,496.00]
____________________________ o

$ 742,000.00] $ 762,496.00]

IN

T

76

50

00

00

00

00

53

.53




INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

03716707
251 -7

BORROW

ENGINEER"S ESTIMATE: $ 860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0999231 IC 5 ) 35-1609544 IC 6 ) 35-1212938
[HUNT PAVING COMPANY INC | SCHUTT-LOOKABILL CO |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  19000.00000 19000.00]  19548.00000 19548.00]  16900.00000 16900.00
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 110.73000 110.73] 163.88000 163.88] 500.00000 500.00
RADIO I I |
0003 105-07039 8.000 MOS | 1800.00000 14400.00] 2317.25000 18538.00] 3000.00000 24000.00
FIELD OFFICE, B I I |
0004 105-08520 1.000 EACH | 110.73000 110.73] 163.88000 163.88] 600.00000 600.00
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 8.000 MOS | 110.73000 885.84| 75.60000 604.80] 400.00000 3200.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 8.000 MOS | 110.73000 885.84] 32.40000 259.20] 100.00000 800.00
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  42516.42000 42516.42]  46319.84000 46319.84|  46000.00000 46000.00
MOBILIZATION AND DEMOBILIZATION I | |
0012 201-52370 LUMP |  25981.24000 25981.24]  66860.32000 66860.32]  30000.00000 30000.00
CLEARING RIGHT OF WAY I I |
0013 202-02278 426.800 LFT | 6.15000 2624_82| 4.00000 1707.20] 7.00000 2987.60
CURB, CONCRETE, REMOVE I | |
0014 202-52710 41.000 SYS | 14.86000 609.26| 14.77000 605.57] 15.00000 615.00
SIDEWALK, CONCRETE, REMOVE I I |
0015 202-91385 1.000 EACH | 293.15000 293.15] 269.68000 269.68] 1000.00000 1000.00
INLET, REMOVE I | |
0016 202-96133 112.000 LFT | 12.00000 1344.00] 4.83000 540.96] 50.00000 5600.00
PIPE, REMOVE I I |
0017 203-02000 474.000 CYS | 14386000 68189.64]| 104.31000 49442 .94 70.00000 33180.00
EXCAVATION, COMMON I | |
0018 203-02070 651.000 CYS | 1.00000 651.00] 1.21000 787.71] 1.00000 651.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

03716707
251 -8

ENGINEER"S ESTIMATE: $ 860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0999231 IC 5 ) 35-1609544 IC 6 ) 35-1212938
[HUNT PAVING COMPANY INC | SCHUTT-LOOKABILL CO |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 205-03371 3.000 CYS | 51.87000 155.61] 282.54000 847.62] 300.00000 900.00
SEDIMENT, REMOVE I I |
0020 205-06933 4.000 EACH | 116.55000 466.20| 113.67000 454 68| 150.00000 600.00
TEMPORARY DITCH INLET PROTECTION I I |
0021 205-06937 1440.000 LFT | 1.48000 2131.20] 1.45000 2088.00] 1.34000 1929.60
TEMPORARY SILT FENCE I I |
0022 207-08268 2801.000 SYS | 21.00000 58821.00] 25.80000 72265.80] 15.00000 42015.00
SUBGRADE TREATMENT, TYPE IV I I |
0023 211-07454 1329.400 CYS | 23.00000 30576.20] 25.98000 34537.81] 4500000 59823.00
STRUCTURE BACKFILL I I |
0024 213-04324 4.000 CYS | 300.00000 1200.00] 360.38000 1441 _52| 300.00000 1200.00
FLOWABLE FILL I I |
0025 301-07448 555.700 TON | 35.32000 19627.32] 27.36000 15203.95] 20.00000 11114.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0026 306-08038 2369.000 SYS | 3.70000 8765.30]| 6.71000 15895.99| 3.75000 8883.75
MILLING, ASPHALT, 4 IN. I I |
0027 306-08043 177.000 SYS | 7.70000 1362.90] 13.25000 2345.25] 5.00000 885.00
MILLING, TRANSITION I I |
0028 401-07334 564.000 TON | 77.51000 43715_64| 86.40000 48729.60]| 80.00000 45120.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0029 401-07403 1064.800 TON | 63.12000 67210.18] 71.28000 75898.94] 66.00000 70276.80
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0030 401-07408 903.900 TON | 68.66000 62061.77] 71.28000 64429.99] 66.00000 59657.40
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0031 406-05520 3.150 TON | 553.67000 174406 432.00000 1360.80] 400.00000 1260.00
ASPHALT FOR TACK COAT I | |
0032 604-06070 54.600 SYS | 41.91000 2288.29] 69.65000 3802.89] 77.94000 425552
SIDEWALK, CONCRETE I I |
0033 604-07894 8.900 SYS | 119.36000 1062.30] 141.73000 1261.40] 450.00000 4005.00
CURB RAMP, CONCRETE, A I | |
0034 604-07897 4.000 SYS | 131.56000 526.24]| 171.15000 684.60] 450.00000 1800.00
CURB RAMP, CONCRETE, C I I |
0035 605-06120 150.100 LFT | 29.83000 4477 .48 2403000 3606.90] 22.66000 3401.27
CURB, CONCRETE I | |
0036 605-06140 1845.200 LFT | 17.68000 32623.14] 22.71000 41904.49] 4500000 83034.00
CURB AND GUTTER, CONCRETE I I |
0037 610-07486 80.900 TON | 14949000 12093.74]| 195.48000 15814.33] 181.00000 14642 .90
HMA FOR APPROACHES, TYPE A I | |
0038 610-07712 1157.500 SYS | 48.15000 55733.63] 37.99000 43973.43] 58.36000 67551.70
| | |

PCCP FOR APPROACHES, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/16/07
251 -9
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0999231 IC 5 ) 35-1609544 IC 6 ) 35-1212938
[HUNT PAVING COMPANY INC | SCHUTT-LOOKABILL CO |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0039 611-06497 9.000 EACH | 166.10000 1494.90] 221.40000 1992.60] 205.00000 1845.00
MAILBOX ASSEMBLY, SINGLE I I |
0040 611-06498 1.000 EACH | 199.32000 199.32] 286.20000 286.20] 265.00000 265.00
MAILBOX ASSEMBLY, DOUBLE I I |
0041 615-06490 12.000 EACH | 149.49000 1793.88] 158.76000 1905.12] 147.00000 1764.00
RIGHT OF WAY MARKER I I |
0042 615-06505 2.000 EACH | 609.04000 1218.08| 664.20000 1328.40] 615.00000 1230.00
MONUMENT, B I I |
0043 615-06527 1.000 EACH | 498.31000 498.31] 594.00000 594.00] 550.00000 550.00
MONUMENT, SECTION CORNER I I |
0044 616-02320 8.500 SYS | 8.67000 73.70] 20.79000 176.72] 4.18000 35.53
GEOTEXTILES I I |
0045 616-06405 8.500 TON | 50.87000 432.40] 39.25000 333.63] 88.62000 753.27
RIPRAP, REVETMENT I I |
0046 621-02363 1403.000 SYS | 0.68000 954.04]| 0.66000 925.98] 0.61000 855.83
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0047 621-06574 3008.000 SYS | 3.00000 9024.00] 2.93000 8813.44] 2.71000 8151.68
SODDING I I |
0048 715-05149 183.000 LFT | 60.35000 11044.05] 40.16000 7349.28| 50.00000 9150.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0049 715-05151 1009.000 LFT | 37.83000 38170.47] 30.03000 30300.27] 52.00000 52468.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0050 715-05152 157.000 LFT | 43.69000 6859.33| 36.63000 5750.91] 55.00000 8635.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0051 715-05154 995.000 LFT | 47 .53000 47292 .35] 4435000 44128 .25 60.00000 59700.00
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0052 715-08306 35.800 TON | 250.00000 8950.00] 108.00000 3866.40] 200.00000 7160.00
HMA FOR STRUCTURE INSTALLATION, TYPE C | I |
0053 715-46000 1.000 EACH | 374.01000 374.01] 388.10000 388.10] 800.00000 800.00
PIPE END SECTION, 12 IN. I | |
0054 715-46020 1.000 EACH | 599.67000 599.67] 474 .50000 474 _50] 1000.00000 1000.00
PIPE END SECTION, 24 IN. I I |
0055 720-44000 3.000 EACH | 430.46000 1291.38] 720.75000 2162.25] 650.00000 1950.00
CASTING, ADJUST TO GRADE | | |
0056 720-45035 1.000 EACH | 1129.40000 1129.40] 124314000 1243_14] 1800.00000 1800.00
INLET, F7 I I |
0057 720-45070 3.000 EACH | 1582.30000 4746.90| 2113.48000 6340.44] 3200.00000 9600.00
INLET, P12A I | |
0058 720-45410 18.000 EACH | 2187.09000 39367.62| 2858.61000 51454 .98 2000.00000 36000.00
| | |

MANHOLE, C4



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/16/07
251 -10
TABULATION OF BIDS

LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

ENGINEER"S ESTIMATE: $ 860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0999231 IC 5 ) 35-1609544 IC 6 ) 35-1212938
[HUNT PAVING COMPANY INC | SCHUTT-LOOKABILL CO |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0059 720-95422 1.000 EACH | 3133.17000 3133.17] 3777.59000 3777.59] 3300.00000 3300.00
MANHOLE, J4 I I |
0060 720-98174 14.000 EACH | 1760.58000 24648.12] 2415.09000 33811.26] 2700.00000 37800.00
INLET, B15 I I |
0061 720-98555 4.000 EACH | 1949.94000 7799.76] 2663.08000 10652.32] 3000.00000 12000.00
INLET, C15 I I |
0062 801-06203 4040.000 LFT | 0.40000 1616.00] 0.39000 1575.60] 0.25000 1010.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0063 801-06207 3954.000 LFT | 1.04000 4112.16] 1.02000 4033.08] 0.92000 3637.68
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0064 801-06216 12.000 LFT | 6.64000 79.68] 6.48000 77.76] 5.00000 60.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
24 IN. I I |
0065 801-06640 9.000 EACH | 136.20000 1225.80] 132.84000 1195.56] 165.00000 1485.00
CONSTRUCTION SIGN, A I I |
0066 801-06775 LUMP |  38200.01000 38200.01] 38978.18000 38978.18] 7800.00000 7800.00
MAINTAINING TRAFFIC I I |
0067 801-07119 40.000 LFT | 9.83000 393.20] 9.59000 383.60] 18.00000 720.00
BARRICADE, 111-B I I |
0068 802-05702 49.700 LFT | 28.79000 1430.86] 14.04000 697.79] 13.00000 646.10
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0069 802-07060 3.000 EACH | 166.10000 498.30] 91.80000 275.40] 85.00000 255.00
SIGN, SHEET, RELOCATE I I |
0070 802-76025 7.000 SFT | 32.11000 224.77] 34.56000 241.92] 32.00000 224.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0071 802-76035 9.000 SFT | 31.01000 279.09] 23.76000 213.84] 22.00000 198.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0072 804-76350 1.000 EACH | 4429000 4429 28.08000 28.08| 26.00000 26.00
DELINEATOR WITH POST, D3, 3 IN. DIA. I I |
0073 808-06703 1544.000 LFT | 0.44000 679.36] 0.43000 663.92] 0.63000 972.72
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0074 808-06716 3700.000 LFT | 0.49000 1813.00] 0.48000 1776.00] 0.32000 1184.00
LINE, REMOVE I I |
0075 808-75245 4084.000 LFT | 0.43000 1756.12] 0.42000 1715.28] 0.54000 2205.36
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 251 -11
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0999231 IC 5 ) 35-1609544 IC 6 ) 35-1212938
[HUNT PAVING COMPANY INC | SCHUTT-LOOKABILL CO |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0076 808-75297 42.000 LFT | 5.26000 220.92] 5.13000 215.46] 6.40000 268.80
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0077 808-75320 7.000 EACH | 83.05000 581.35] 81.00000 567.00] 72.00000 504.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0078 808-75325 5.000 EACH | 105.20000 526.00] 102.60000 513.00] 95.00000 475.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
0079 808-75996 31.000 EACH | 11.07000 343.17] 9.31000 288.61] 10.00000 310.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0080 808-75998 87.000 EACH | 29.90000 2601.30] 29.16000 2536.92] 50.00000 4350.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 851,969.11| $ 926,396.75| $ 931,537.51
------------------------------------------ A
|




BORROW

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 251 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 7 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  18718.90000 18718.90] |
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 320.00000 320.00] |
RADIO I I |
0003 105-07039 8.000 MOS | 2500.00000 20000.00] |
FIELD OFFICE, B I I |
0004 105-08520 1.000 EACH | 320.00000 320.00] |
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 8.000 MOS | 68.00000 544.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 8.000 MOS | 68.00000 544.00] |
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0008 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0010 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  42510.00000 42510.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0012 201-52370 LUMP | 6400.00000 6400.00] |
CLEARING RIGHT OF WAY I I |
0013 202-02278 426.800 LFT | 5.50000 2347.40] |
CURB, CONCRETE, REMOVE I | |
0014 202-52710 41.000 SYS | 20.00000 820.00] |
SIDEWALK, CONCRETE, REMOVE I I |
0015 202-91385 1.000 EACH | 1400.00000 1400.00] |
INLET, REMOVE I | |
0016 202-96133 112.000 LFT | 31.00000 3472.00] |
PIPE, REMOVE I I |
0017 203-02000 474.000 CYS | 83.00000 39342.00] |
EXCAVATION, COMMON I | |
0018 203-02070 651.000 CYS | 1.00000 651.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 860,658.01

CALL ORDER 251 CONTRACT ID : R -28878-A
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :

: STATE ROAD 267
: HENDRICKS

( 7 ) 35-1917625
M

LINE NO /7 ITEM CODE / ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
0019 205-03371 3.000 CYS | 150.00000
SEDIMENT, REMOVE |
0020 205-06933 4.000 EACH | 110.00000
TEMPORARY DITCH INLET PROTECTION |
0021 205-06937 1440.000 LFT | 1.40000
TEMPORARY SILT FENCE |
0022 207-08268 2801.000 SYS | 22.00000
SUBGRADE TREATMENT, TYPE 1V |
0023 211-07454 1329.400 CYS | 22.00000
STRUCTURE BACKFILL |
0024 213-04324 4.000 CYS | 320.00000
FLOWABLE FILL |
0025 301-07448 555.700 TON | 24.00000
COMPACTED AGGREGATE, NO. 53, BASE |
0026 306-08038 2369.000 SYS | 8.00000
MILLING, ASPHALT, 4 IN. |
0027 306-08043 177.000 SYS | 11.00000
MILLING, TRANSITION |
0028 401-07334 564.000 TON | 73.00000
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm |
0029 401-07403 1064.800 TON | 72.00000
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |
0030 401-07408 903.900 TON | 72.00000
QC/QA-HMA, 3, 64, BASE, 25.0 mm |
0031 406-05520 3.150 TON | 400.00000
ASPHALT FOR TACK COAT |
0032 604-06070 54.600 SYS | 71.00000
SIDEWALK, CONCRETE |
0033 604-07894 8.900 SYS | 550.00000
CURB RAMP, CONCRETE, A |
0034 604-07897 4.000 SYS | 560.00000
CURB RAMP, CONCRETE, C |
0035 605-06120 150.100 LFT | 33.00000
CURB, CONCRETE I
0036 605-06140 1845.200 LFT | 20.00000
CURB AND GUTTER, CONCRETE |
0037 610-07486 80.900 TON | 260.00000
HMA FOR APPROACHES, TYPE A |
0038 610-07712 1157.500 SYS | 68.00000
|

PCCP FOR APPROACHES, 6 IN.

ILESTONE CONTRACTORS, L.P.

AMOUNT]|

440.

2016.

61622.

29246.

1280.

13336.

18952.

1947.

41172.

76665.

65080.

1260.

3876.

4895.

2240.

4953.

36904.

21034.

78710.



INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
: 251 -14
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 860,658.01 : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 7 ) 35-1917625 l ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0039 611-06497 9.000 EACH | 215.00000 1935.00] |
MAILBOX ASSEMBLY, SINGLE I I |
0040 611-06498 1.000 EACH | 280.00000 280.00]| |
MAILBOX ASSEMBLY, DOUBLE I I |
0041 615-06490 12.000 EACH | 150.00000 1800.00] |
RIGHT OF WAY MARKER I I |
0042 615-06505 2.000 EACH | 640.00000 1280.00] |
MONUMENT, B I I |
0043 615-06527 1.000 EACH | 580.00000 580.00] |
MONUMENT, SECTION CORNER I I |
0044 616-02320 8.500 SYS | 38.00000 323.00] |
GEOTEXTILES I I |
0045 616-06405 8.500 TON | 76.00000 646.00] |
RIPRAP, REVETMENT I I |
0046 621-02363 1403.000 SYS | 1.00000 1403.00] |
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0047 621-06574 3008.000 SYS | 3.00000 9024.00] |
SODDING I I |
0048 715-05149 183.000 LFT | 4400000 8052.00]| |
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0049 715-05151 1009.000 LFT | 25.00000 25225.00] |
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0050 715-05152 157.000 LFT | 36.00000 5652.00]| |
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0051 715-05154 995.000 LFT | 32.00000 31840.00] |
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0052 715-08306 35.800 TON | 150.00000 5370.00] |
HMA FOR STRUCTURE INSTALLATION, TYPE C | I |
0053 715-46000 1.000 EACH | 950.00000 950.00] |
PIPE END SECTION, 12 IN. I | |
0054 715-46020 1.000 EACH | 1100.00000 1100.00] |
PIPE END SECTION, 24 IN. I I |
0055 720-44000 3.000 EACH | 610.00000 1830.00] |
CASTING, ADJUST TO GRADE | | |
0056 720-45035 1.000 EACH | 1420.00000 1420.00] |
INLET, F7 I I |
0057 720-45070 3.000 EACH | 1850.00000 5550.00]| |
INLET, P12A I | |
0058 720-45410 18.000 EACH | 2180.00000 39240.00] |
| | |

MANHOLE, C4



LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

INDIANA DEPARTMENT OF TRANSPORTATION : 03/16/07
: 251 -15
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 860,658.01 : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 7 ) 35-1917625 l ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0059 720-95422 1.000 EACH | 3630.00000 3630.00] |
MANHOLE, J4 I I |
0060 720-98174 14.000 EACH | 2300.00000 32200.00] |
INLET, B15 I I |
0061 720-98555 4.000 EACH | 2500.00000 10000.00] |
INLET, C15 I I |
0062 801-06203 4040.000 LFT | 0.25000 1010.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0063 801-06207 3954.000 LFT | 1.00000 3954.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0064 801-06216 12.000 LFT | 6.00000 72.00] |
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
24 IN. I I |
0065 801-06640 9.000 EACH | 175.00000 1575.00] |
CONSTRUCTION SIGN, A I I |
0066 801-06775 LUMP | 130856.00000 130856.00] |
MAINTAINING TRAFFIC I I |
0067 801-07119 40.000 LFT | 20.00000 800.00] |
BARRICADE, 111-B I I |
0068 802-05702 49.700 LFT | 14.00000 695.80] |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0069 802-07060 3.000 EACH | 90.00000 270.00] |
SIGN, SHEET, RELOCATE I I |
0070 802-76025 7.000 SFT | 33.00000 231.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0071 802-76035 9.000 SFT | 23.00000 207.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0072 804-76350 1.000 EACH | 27.00000 27.00] |
DELINEATOR WITH POST, D3, 3 IN. DIA. I I |
0073 808-06703 1544.000 LFT | 1.00000 1544_00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0074 808-06716 3700.000 LFT | 0.50000 1850.00] |
LINE, REMOVE I I |
0075 808-75245 4084.000 LFT | 1.00000 4084.00] |
| | |
| | |



ENGINEER"S ESTIMATE: $ 860,658.01
CALL ORDER 251
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28878-A
DISTRICT

: CRAWFORDSVILLE DISTRICT

: STATE ROAD 267
: HENDRICKS

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0076 808-75297 42.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0077 808-75320 7.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0078 808-75325 5.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0079 808-75996 31.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0080 808-75998 87.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

( 7 ) 35-1917625
MILESTONE CONTRACTORS, L.P.

UNIT PRICE AMOUNT| AMOUNT
____________________________ e

7.00000 294._00] |

| |

| |

72.00000 504.00] |

| |

| |

95.00000 475.00] |

| |

| |

10.00000 310.00] |

| |

| |

28.00000 2436.00]| |

| |

$ 944,000.00]| I
____________________________ A

$ 944,000.00] 0.00]




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 351 -1
VENDOR RANKING

CALL ORDER : 351 CONTRACT ID : RS-28827-A COUNTIES : CLARK
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/28/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600270
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 441,000.00 100.0000%
2 35-1357381 DAVE O MARA CONTRACTOR $ 447,252.00 101.4177%
3 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 498,472.13 113.0322%



ENGINEER"S ESTIMATE: $ 598,952.22

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

31

DATE :
PAGE :

03716707
351 -2

CALL ORDER : 351 CONTRACT ID : RS-28827-A COUNTIES : CLARK
LETTING DATE : 03/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-1357381 | 3 ) 35-1487672
|GOHMANN ASPHALT & CONSTR., 1 |DAVE O MARA CONTRACTOR IMAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 2800.00000 2800.00] 1500.00000 1500.00] 1800.00000 1800.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 1250.00000 7500.00] 1500.00000 9000.00] 1600.00000 9600.00
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  22000.00000 22000.00]  10000.00000 10000.00]  20000.00000 20000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 202-02278 796.000 LFT | 11.25000 8955.00] 10.00000 7960.00] 10.00000 7960.00
CURB, CONCRETE, REMOVE I I |
0008 202-52710 360.000 SYS | 19.00000 6840.00] 20.00000 7200.00] 15.00000 5400.00
SIDEWALK, CONCRETE, REMOVE I I |
0009 304-07783 193.000 TON | 185.00000 35705.00] 150.00000 28950.00] 165.00000 31845.00
HMA PATCHING, TYPE D I | |
0010 306-08432 5039.000 SYS | 2.60000 13101.40] 2.00000 10078.00] 1.40000 7054.60
MILLING, APPROACH I I |
0011 306-08563 29600.000 SYS | 0.35000 10360.00] 1.00000 29600.00] 0.90000 26640.00
MILLING ASPHALT, 1 1/4 IN. I | |
0012 401-07335 2442.000 TON | 62.00000 151404.00] 60.00000 146520.00] 65.00000 158730.00
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I I |
0013 402-07787 80.000 TON | 62.00000 4960.00]| 70.00000 5600.00] 90.00000 7200.00
HMA WEDGE AND LEVEL, TYPE D I | |
0014 406-05520 10.000 TON | 200.00000 2000.00] 300.00000 3000.00] 330.00000 3300.00
ASPHALT FOR TACK COAT I I |
0015 506-06333 100.000 SYS | 95_00000 9500.00] 80.00000 8000.00] 200.00000 20000.00
PCCP PATCHING, FULL DEPTH I | |
0016 604-06070 360.000 SYS | 33.50000 12060.00] 40.00000 14400.00] 4400000 15840.00
SIDEWALK, CONCRETE I I |
0017 604-07894 22.000 SYS | 15500000 3410.00] 150.00000 3300.00] 160.00000 3520.00
CURB RAMP, CONCRETE, A I | |
0018 604-07896 214.000 SYS | 149.00000 31886.00] 150.00000 32100.00] 160.00000 34240.00
| | |

CURB RAMP, CONCRETE, B



ENGINEER"S ESTIMATE: $ 598,952.22

CALL ORDER : 351

LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-28827-A

: SEYMOUR DISTRICT

ROUTE : 31
COUNTIES : CLARK

DATE :
PAGE :

03716707
351 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 604-07899 11.000 SYS
CURB RAMP, CONCRETE, E

0020 604-07901 42.000 SYS
CURB RAMP, CONCRETE, G

0021 604-07902 8.000 SYS
CURB RAMP, CONCRETE, H

0022 604-07903 44.000 SYS
CURB RAMP, CONCRETE, K

0023 605-01870 336.000 LFT
CURB, CONCRETE, A

0024 605-06090 460.000 LFT
CURB, INTEGRAL, CONCRETE

0025 610-07788 416.000 TON
HMA FOR APPROACHES, TYPE D

0026 621-06574 100.000 SYS
SODDING

0027 720-44000 12.000 EACH
CASTING, ADJUST TO GRADE

0028 801-06203 870.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0029 801-06207 870.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0030 801-06640 25.000 EACH
CONSTRUCTION SIGN, A

0031 801-06775 LUMP
MAINTAINING TRAFFIC

0032 805-02327 10.000 EACH
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD

0033 805-02503 4500.000 LFT
CABLE, ROADWAY LOOP, 1C 14GA.

0034 805-78510 450.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0035 805-78795 1440.000 LFT
SAW CUT FOR ROADWAY LOOP AND SEALER

0036 808-06703 300.000 LFT

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0037 808-75240

1600.000 LFT

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

IN.

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

( 1 ) 35-2040801 |
GOHMANN ASPHALT & CONSTR., I |
|

UNIT PR

80.

14.

300.

115

24658.

125.

ICE

.00000

.00000

00000

90000

00000

.35000

-00000

.00000

28000

00000

-36000

.00000

.60000

.42000

.42000

( 2 ) 35-1357381 I
DAVE O MARA CONTRACTOR |

AMOUNT| UNIT PRICE AMOUNTI
1705.00] 150.00000 1650.00]
7056.00I 150.00000 6300.00:
1344.ooI 150.00000 1zoo.oo=
7084.00I 150.00000 eeoo.ool
6048.00I 30.00000 1ooso.oo=
414o.ooI 30.00000 13800.00:
33280.00I 90.00000 3744o.oo=
1490.00I 20.00000 zooo.ool
3eoo.ool 250.00000 3ooo.oo=
304.50I 1.00000 870.00:
870.00I 1.00000 870.00:

| |
2875.00I 125.00000 3125.00}
24658.28I 15000.00000 15000.00}
1250.00I 150.00000 1500.oo=
1620.00I 0.50000 2250.oo=
450.00I 1.00000 450.oo=
9504.ool 7.00000 10080.00=
126.00I 0.50000 150.oo=
672.00I 0.50000 soo.ooi

| |

| |

3 ) 35-1487672
AC CONSTRUCTION & EXCAVATING

UNIT PRICE
____________________________ e

160.

32.

32.

110.

10.

120.

115

24000.

125.

00000

00000

00000

00000

00000

.50000

-00000

.00000

00000

00000

-36000

.00000

-60000

-42000

-42000

AMOUN

10752.

14720.

45760.

1000.

1440.

435.

870.

2875.

24000.

1250.

1620.

450.

9504.

126.

672.

T

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 351 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 598,952.22 ROUTE : 31
CALL ORDER : 351 CONTRACT ID : RS-28827-A COUNTIES : CLARK
LETTING DATE : 03/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-1357381 | 3 ) 35-1487672
|GOHMANN ASPHALT & CONSTR., 1 |DAVE O MARA CONTRACTOR IMAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 808-75245 6800.000 LFT | 0.42000 2856.00] 0.50000 3400.00] 0.42000 2856.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0039 808-75297 175.000 LFT | 5.90000 1032.50] 8.00000 1400.00] 5.75000 1006.25
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. I I |
0040 808-75300 216.000 LFT | 0.92000 198.72] 1.00000 216.00] 1.50000 324.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0041 808-75320 15.000 EACH | 65.00000 975.00] 75.00000 1125.00] 100.00000 1500.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0042 808-75325 3.000 EACH | 75.00000 225.00] 85.00000 255.00] 150.00000 450.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0043 808-75996 216.000 EACH | 5.00000 1080.00] 10.00000 2160.00] 11.58000 2501.28
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0044 808-75998 216.000 EACH | 18.85000 4071.60]| 20.00000 4320.00] 20.50000 4428.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 441,000.00] $ 447,252 .00] $ 498,472.13
------------------------------------------ A
CONTRACT TOTALS I $ 441,000.00] $ 447,252.00] $ 498,472.13




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : MORGAN

PROJECT(S)

- 0600272

DATE :
PAGE :

%

03716707
361 -1

OVER

LOW BID

-0000%
.8016%
.8172%
1477%
.7954%

CALL ORDER : 361 CONTRACT ID : RS-28829-A
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/01/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1357381 DAVE O"MARA CONTRACTOR

2 35-1418333 ROGERS GROUP, INC.

3 35-1917625 MILESTONE CONTRACTORS, L.P.

4  35-1139301 E & B PAVING INC

5 35-1151771 CALUMET ASPHALT PAVING CO. INC

6 35-0918397 RIETH RILEY CONSTRUCTION

1.229.570.

.6580%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03716707
361 -2

ENGINEER"S ESTIMATE: $ 1,750,568.42 ROUTE : SR252
CALL ORDER : 361 CONTRACT ID : RS-28829-A COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 | 3 ) 35-1917625
IDAVE O MARA CONTRACTOR |ROGERS GROUP, IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PARTICAL 3-R
| | |
0001 105-06845 LUMP | 7000.00000 7000.00] 7000.00000 7000.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07038 6.000 MOS | 150000000 9000.00]| 1100.00000 6600.00] 1750.00000 10500.00
FIELD OFFICE, A I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  40000.00000 40000.00]  31000.00000 31000.00]  40000.00000 40000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 202-02278 182.000 LFT | 16.50000 3003.00] 12.50000 2275.00] 22.00000 4004.00
CURB, CONCRETE, REMOVE I I |
0008 202-52710 68.000 SYS | 27.50000 1870.00] 34.00000 2312.00] 34.00000 2312.00
SIDEWALK, CONCRETE, REMOVE I I |
0009 304-07490 300.000 TON | 85.00000 25500.00] 125.00000 37500.00] 90.00000 27000.00
HMA PATCHING, TYPE B I | |
0010 306-08034 141059.000 SYS | 0.60000 84635.40] 0.15000 21158.85] 0.60000 84635.40
MILLING, ASPHALT, 1 1/2 IN. I I |
0011 306-08043 600.000 SYS | 0.60000 360.00] 3.75000 2250.00] 0.15000 90.00
MILLING, TRANSITION | | |
0012 306-08432 20222.000 SYS | 1.45000 29321.90] 1.70000 34377.40] 1.00000 20222.00
MILLING, APPROACH I I |
0013 401-06264 LUMP | 2500.00000 2500.00] 6250.00000 6250.00] 2519.50000 2519.50
PROFILOGRAPH, HMA I | |
0014 401-09100 11637.000 TON | 43_65000 507955.05] 47 .50000 552757.50] 42.00000 488754 .00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm-PWL | I |
0015 402-07451 300.000 TON | 55_00000 16500.00] 91.00000 27300.00] 4600000 13800.00
HMA, TYPE B, WEDGE AND LEVEL I | |
0016 406-05520 44.000 TON | 245.00000 10780.00] 275.00000 12100.00] 280.00000 12320.00
ASPHALT FOR TACK COAT I I |
0017 604-06070 68.000 SYS | 70.00000 4760.00]| 36.00000 2448 .00 100.00000 6800.00
SIDEWALK, CONCRETE | | |
0018 604-07901 20.000 SYS | 250.00000 5000.00] 55.00000 1100.00] 240.00000 4800.00
| | |

CURB RAMP, CONCRETE, G



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 361 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,750,568.42 ROUTE : SR252
CALL ORDER : 361 CONTRACT ID : RS-28829-A COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 35-1917625
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 605-01870 88.000 LFT | 30.00000 2640.00] 2400000 2112.00] 33.00000 2904.00
CURB, CONCRETE, A I I |
0020 605-06090 94.000 LFT | 30.00000 2820.00] 2400000 2256.00] 25.00000 2350.00
CURB, INTEGRAL, CONCRETE I I |
0021 610-07487 1668.000 TON | 63.00000 105084.00] 82.00000 136776.00] 93.00000 155124.00
HMA FOR APPROACHES, TYPE B I I |
0022 621-06574 15.000 SYS | 25.00000 375.00] 15.00000 225.00] 16.00000 240.00
SODDING I I |
0023 720-44000 3.000 EACH | 250.00000 750.00] 450.00000 1350.00] 350.00000 1050.00
CASTING, ADJUST TO GRADE I I |
0024 801-06203 7553.000 LFT | 0.35000 2643_55| 0.20000 1510.60] 0.50000 3776.50
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0025 801-06207 7553.000 LFT | 1.00000 7553.00] 1.65000 12462.45] 1.10000 8308.30
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0026 801-06640 26.000 EACH | 150.00000 3900.00] 115.00000 2990.00] 132.00000 3432.00
CONSTRUCTION SIGN, A I | |
0027 801-06775 LUMP |  27600.00000 27600.00]  35000.00000 35000.00]  50000.00000 50000.00
MAINTAINING TRAFFIC I I |
0028 808-06712 3789.000 LFT | 0.12000 454 68| 0.13000 492 _57] 0.11000 416.79
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0029 808-06713 93440.000 LFT | 0.12000 11212.80] 0.12000 11212.80] 0.11000 10278.40
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0030 808-06714 74351.000 LFT | 0.12000 8922.12] 0.12000 8922.12] 0.11000 8178.61
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0031 808-75297 100.000 LFT | 10.00000 1000.00] 6.20000 620.00] 10.00000 1000.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0032 808-75320 2.000 EACH | 250.00000 500.00] 250.00000 500.00] 210.00000 420.00
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0033 808-75996 1217.000 EACH | 5.25000 6389.25| 3.65000 4442 05| 4.50000 5476.50
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0034 808-75998 1219.000 EACH | 15.00000 18285.00] 14.00000 17066.00] 15.00000 18285.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 948,317.75| $ 984,369.34| $ 994,000.00
------------------------------------------ A e
|

CONTRACT TOTALS $ 948,317.75] $ 984,369.34]| $ 994,000.00
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6 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

5500.

2250.

41300.

46.

115.

6300.

56.

57.

315.

79.

250.

00000

00000

.00000

-00000

.00000

00000

.00000

00000

00000

-90000

.25000

-30000

00000

00000

00000

00000

00000

00000

AMOUN

5500.

13500.

1.

41300.

1638.

3128.

34500.

126953.

2550.

26288.

6300.

651672.

17100.

13860.

5372.

5000.

ENGINEER"S ESTIMATE: $ 1,750,568.42 ROUTE : SR252
CALL ORDER : 361 CONTRACT ID : RS-28829-A COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1139301 IC 5 ) 35-1151771 |
IE & B PAVING INC ICALUMET ASPHALT PAVING CO. 1 |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
SECTION 0001  PARTICAL 3-R
| | |
0001 105-06845 LUMP | 5000.00000 5000.00]| 5000.00000 5000.00]|
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 2500.00000 15000.00] 1800.00000 10800.00]
FIELD OFFICE, A I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP |  53000.00000 53000.00] 56800.00000 56800.00]
MOBILIZATION AND DEMOBILIZATION I I |
0007 202-02278 182.000 LFT | 15.00000 2730.00] 20.00000 3640.00]
CURB, CONCRETE, REMOVE I | |
0008 202-52710 68.000 SYS | 40.00000 2720.00] 25.00000 1700.00]
SIDEWALK, CONCRETE, REMOVE I I |
0009 304-07490 300.000 TON | 170.00000 51000.00] 120.00000 36000.00]
HMA PATCHING, TYPE B I | |
0010 306-08034 141059.000 SYS | 0.27000 38085.93] 0.90000 126953.10]
MILLING, ASPHALT, 1 1/2 IN. I I |
0011 306-08043 600.000 SYS | 0.27000 162.00] 1.00000 600.00]
MILLING, TRANSITION I I |
0012 306-08432 20222.000 SYS | 0.27000 5459.94| 1.50000 30333.00]
MILLING, APPROACH I I |
0013 401-06264 LUMP | 5000.00000 5000.00]| 3000.00000 3000.00]
PROFILOGRAPH, HMA I I |
0014 401-09100 11637.000 TON | 53.00000 616761.00] 52.00000 605124.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm-PWL | I |
0015 402-07451 300.000 TON | 72.00000 21600.00] 62.00000 18600.00]
HMA, TYPE B, WEDGE AND LEVEL I I |
0016 406-05520 44.000 TON | 300.00000 13200.00] 300.00000 13200.00]
ASPHALT FOR TACK COAT I I |
0017 604-06070 68.000 SYS | 65.00000 4420.00] 50.00000 3400.00]
SIDEWALK, CONCRETE I I |
0018 604-07901 20.000 SYS | 250.00000 5000.00] 110.00000 2200.00]
| | |

CURB RAMP, CONCRETE, G

T
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 361 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,750,568.42 ROUTE : SR252
CALL ORDER : 361 CONTRACT ID : RS-28829-A COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

( 4 ) 35-1139301
E

IC 5 ) 35-1151771
& B PAVING INC IC
|

IC 6 ) 35-0918397
ALUMET ASPHALT PAVING CO. 1 |R
|

IETH RILEY CONSTRUCTION
LINE NO /7 ITEM CODE / ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 605-01870 88.000 LFT | 40.00000 3520.00] 30.00000 2640.00] 5400000 4752.00
CURB, CONCRETE, A I I |
0020 605-06090 94.000 LFT | 40.00000 3760.00] 25.00000 2350.00] 52.00000 4888.00
CURB, INTEGRAL, CONCRETE I I |
0021 610-07487 1668.000 TON | 70.00000 116760.00] 76.00000 126768.00] 100.00000 166800.00
HMA FOR APPROACHES, TYPE B I I |
0022 621-06574 15.000 SYS | 65.00000 975.00] 200.00000 3000.00] 2.20000 33.00
SODDING I I |
0023 720-44000 3.000 EACH | 550.00000 1650.00] 700.00000 2100.00] 500.00000 1500.00
CASTING, ADJUST TO GRADE I I |
0024 801-06203 7553.000 LFT | 0.01000 75.53] 0.43000 3247.79] 0.25000 1888.25
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0025 801-06207 7553.000 LFT | 1.30000 9818.90]| 0.82000 6193.46] 1.10000 8308.30
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0026 801-06640 26.000 EACH | 130.00000 3380.00] 130.00000 3380.00] 140.00000 3640.00
CONSTRUCTION SIGN, A I | |
0027 801-06775 LUMP |  52209.70000 52209.70]  27300.00000 27300.00]  47000.00000 47000.00
MAINTAINING TRAFFIC I I |
0028 808-06712 3789.000 LFT | 0.10000 378.90| 0.10000 378.90] 0.11000 416.79
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0029 808-06713 93440.000 LFT | 0.10000 9344.00] 0.10000 9344.00] 0.05000 4672.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0030 808-06714 74351.000 LFT | 0.10000 7435.10] 0.10000 7435.10] 0.05000 3717.55
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0031 808-75297 100.000 LFT | 10.00000 1000.00] 10.00000 1000.00] 22.00000 2200.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0032 808-75320 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 55_00000 110.00
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0033 808-75996 1217.000 EACH | 5.00000 6085.00] 5.00000 6085.00]| 5.00000 6085.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0034 808-75998 1219.000 EACH | 14..00000 17066.00] 14.00000 17066.00] 15.50000 18894.50
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 1,073,000.00] $ 1,136,041.35] $ 1,229,570.09
------------------------------------------ A e
|

CONTRACT TOTALS $ 1,073,000.00] $ 1,136,041.35] $ 1,229,570.09




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07

PAGE : 451 -1
VENDOR RANKING

CALL ORDER : 451 CONTRACT ID : M -29145-A COUNTIES : DUBOIS
LETTING DATE : 03/07/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 06/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 06005295
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 182,000.00 100.0000%
2  35-0626844 J.H. RUDOLPH & COMPANY $ 198,820.22 109.2419%
3  35-1418333 ROGERS GROUP, INC. $ 240,346.40 132.0585%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03716707
451 -2

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

ENGINEER"S ESTIMATE: $ 219,345.14 ROUTE : 231
CALL ORDER  : 451 CONTRACT ID : M -29145-A COUNTIES : DUBOIS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-0626844 | 3 ) 35-1418333
|GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |ROGERS GROUP,
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PATCH AND REHAB PAVEMENT
| | |
0001 105-06845 LUMP | 3000.00000 3000.00] 1200.00000 1200.00] 2000.00000 2000.00
CONSTRUCTION ENGINEERING I | |
0002 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP | 9100.00000 9100.00] 9900.00000 9900.00]  22000.00000 22000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 304-07491 310.000 TON | 157..00000 48670.00] 120.00000 37200.00] 145.00000 44950.00
HMA PATCHING, TYPE C I I |
0007 306-08034 16400.000 SYS | 0.05000 820.00] 0.65000 10660.00] 2.00000 32800.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0008 402-07452 1350.000 TON | 62.00000 83700.00] 68.00000 91800.00] 70.00000 94500.00
HMA, TYPE C, WEDGE AND LEVEL I I |
0009 406-05520 4.500 TON | 220.00000 990.00] 375.00000 1687.50] 400.00000 1800.00
ASPHALT FOR TACK COAT I | |
0010 801-06203 1200.000 LFT | 0.35000 420.00] 0.65000 780.00] 0.75000 900.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0011 801-06207 1200.000 LFT | 1.00000 1200.00] 2.25000 2700.00] 1.85000 2220.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0012 801-06640 37.000 EACH | 105.00000 3885.00]| 138.00000 5106.00] 105.00000 3885.00
CONSTRUCTION SIGN, A I I |
0013 801-06775 LUMP | 9863.50000 9863.50|  18750.00000 18750.00]  10000.00000 10000.00
MAINTAINING TRAFFIC I I |
0014 805-78470 3575.000 LFT | 0.36000 1287.00] 0.36000 1287.00] 1.00000 3575.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0015 805-78795 1300.000 LFT | 6.60000 8580.00] 6.70000 8710.00] 11.00000 14300.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0016 808-75205 429.000 LFT | 0.50000 214.50] 0.38000 163.02] 0.40000 171.60
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0017 808-75240 2168.000 LFT | 0.50000 1084.00] 0.40000 867.20] 0.40000 867.20
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 451 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 219,345.14 ROUTE : 231
CALL ORDER  : 451 CONTRACT ID : M -29145-A COUNTIES : DUBOIS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-0626844 IC 3 ) 35-1418333
|GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 808-75245 8670.000 LFT | 0.50000 4335.00] 0.38000 3294.60] 0.40000 3468.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0019 808-75297 74.000 LFT | 10.00000 740.00] 4.65000 344.10] 5.00000 370.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. I I |
0020 808-75300 424.000 LFT | 2.00000 848.00] 1.20000 508.80] 0.90000 381.60
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0021 808-75320 17.000 EACH | 80.00000 1360.00] 95.00000 1615.00] 60.00000 1020.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0022 808-75325 13.000 EACH | 100.00000 1300.00] 138.00000 1794.00] 65.00000 845.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0023 808-75340 1.000 EACH | 600.00000 600.00] 450.00000 450._00] 290.00000 290.00
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD, RXR I I |
SECTION TOTALS | $ 182,000.00]| $ 198,820.22| $ 240,346.40
------------------------------------------ A
CONTRACT TOTALS | $ 182,000.00] $ 198,820.22] $ 240,346.40




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07

PAGE : 461 -1
VENDOR RANKING

CALL ORDER : 461 CONTRACT ID : M -29151-A COUNTIES : DEKALB
LETTING DATE : 03/07/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 06/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600408
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 140,973.98 100.0000%
2 62-1492793 AP1 CONSTRUCTION CORP. $ 145,816.40 103.4350%
3  35-1139301 E & B PAVING INC $ 167,973.40 119.1521%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03716707
461 -2

TEMPORARY PAVEMENT MARKING, REMOVABLE,

ENGINEER"S ESTIMATE: $  185,744.85 ROUTE : SR 1
CALL ORDER : 461 CONTRACT ID : M -29151-A COUNTIES : DEKALB
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 2 ) 62-1492793 | 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |API CONSTRUCTION CORP. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  RESURFACE OVER ASPHALT PAVEMENT
| | |
0001 105-07039 3.000 MOS | 1711.67000 5135.01] 2685.00000 8055.00]| 1800.00000 5400.00
FIELD OFFICE, B | | |
0002 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP | 704869000 7048.69] 7290.00000 7290.00] 8400.00000 8400.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 301-07448 166.000 TON | 5.00000 830.00] 17.50000 2905.00] 20.00000 3320.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0007 303-07449 24.000 TON | 5.00000 120.00] 40.00000 960.00] 4500000 1080.00
COMPACTED AGGREGATE, NO. 73 I I |
0008 304-07490 500.000 TON | 101.32000 50660.00] 70.00000 35000.00] 110.00000 55000.00
HMA PATCHING, TYPE B I I |
0009 306-08034 9600.000 SYS | 0.50000 4800.00] 1.00000 9600.00] 1.20000 11520.00
MILLING, ASPHALT, 1 1/2 IN. I | |
0010 306-08432 390.000 SYS | 9.75000 3802.50] 7.70000 3003.00] 5.00000 1950.00
MILLING, APPROACH I I |
0011 401-07321 830.000 TON | 4350000 36105.00] 60.00000 49800.00] 57.00000 47310.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I | |
0012 402-07451 100.000 TON | 43.50000 4350.00] 55.00000 5500.00] 60.00000 6000.00
HMA, TYPE B, WEDGE AND LEVEL I I |
0013 406-05520 3.000 TON | 450.00000 1350.00] 310.00000 930.00] 100.00000 300.00
ASPHALT FOR TACK COAT I | |
0014 610-07487 33.000 TON | 9400000 3102.00] 120.00000 3960.00] 100.00000 3300.00
HMA FOR APPROACHES, TYPE B I I |
0015 720-44000 2.000 EACH | 450.00000 900.00] 275.00000 550.00] 375.00000 750.00
CASTING, ADJUST TO GRADE | | |
0016 801-06203 225.000 LFT | 0.20000 45.00] 1.00000 225.00] 1.00000 225.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0017 801-06207 225.000 LFT | 0.74000 166.50] 2.00000 450_00] 1.00000 225.00
| | |
| | |

4 1IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 461 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  185,744.85 ROUTE : SR 1
CALL ORDER : 461 CONTRACT ID : M -29151-A COUNTIES : DEKALB
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 62-1492793 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |API CONSTRUCTION CORP. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 801-06640 20.000 EACH | 110.00000 2200.00] 110.00000 2200.00] 110.00000 2200.00
CONSTRUCTION SIGN, A I I |
0019 801-06775 LUMP |  16047.13000 16047.13] 6935.00000 6935.00]  16000.00000 16000.00
MAINTAINING TRAFFIC I I |
0020 801-92448 60.000 DAY | 1.00000 60.00] 67.00000 4020.00] 3.00000 180.00
CONSTRUCTION SIGNS, MOBILE I I |
0021 804-06771 4.000 EACH | 83.25000 333.00] 83.25000 333.00] 25.00000 100.00
DELINEATOR POST, FLEXIBLE I I |
0022 808-04298 1.000 EACH | 530.00000 530.00] 530.00000 530.00] 530.00000 530.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | I |
WORD (RR) I I |
0023 808-06703 350.000 LFT | 0.49000 171.50] 0.49000 171.50] 0.49000 171.50
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0024 808-75240 500.000 LFT | 0.49000 245.00] 0.49000 245.00] 0.49000 245.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. I | |
0025 808-75245 530.000 LFT | 1.45000 768.50] 1.45000 768.50] 2.50000 1325.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0026 808-75256 40.000 LFT | 3.25000 130.00] 3.25000 130.00] 3.25000 130.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 8 IN. I | |
0027 808-75260 70.000 LFT | 1.40000 98.00] 1.40000 98.00] 1.40000 98.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | I |
0028 808-75297 20.000 LFT | 5.00000 100.00] 5.00000 100.00] 10.00000 200.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0029 808-75300 128.000 LFT | 1.55000 198.40] 1.55000 198.40] 1.55000 198.40
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0030 808-75996 29.000 EACH | 2.75000 79.75] 9.00000 261.00] 7.50000 217.50
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0031 808-75998 29.000 EACH | 55.00000 1595.00] 55.00000 1595.00] 55.00000 1595 .00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 140,973.98] $ 145,816.40]| $ 167,973.40
------------------------------------------ A e
CONTRACT TOTALS I $ 140,973.98] $ 145,816.40] $ 167,973.40




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07

PAGE : 463 -1
VENDOR RANKING

CALL ORDER : 463 CONTRACT ID : M -29158-C COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 05/06/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600544
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1038926 TOWNSEND TREE SERVICE CO $ 123,481.80 100.0000%

2 35-1944148 DALTONS, INC. $ 127,953.00 103.6209%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 463 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  129,781.50 ROUTE : VARIOUS
CALL ORDER  : 463 CONTRACT ID : M -29158-C COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1038926 IC 2 ) 35-1944148 1C )
| TOWNSEND TREE SERVICE CO IDALTONS, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  HERIBICIDE TREATMENT
| | |
0001 624-92647 1966.000 ACRE | 62.30000 122481.80]| 55_00000 108130.00]
HERBICIDE TREATMENT I | |
0002 801-06775 LUMP | 100000000 1000.00]  19823.00000 19823.00]
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 123,481.80]| $ 127,953.00] $
------------------------------------------ A
CONTRACT TOTALS I $ 123,481.80] $ 127,953.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 465 -1
VENDOR RANKING

CALL ORDER : 465 CONTRACT ID : M -29182-B COUNTIES : GREENFIELD DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 04/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600610
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 35-0821499 JAMES H DREW CORPORATION $ 194,129.00 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 465 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 215,989.75 ROUTE :
CALL ORDER : 465 CONTRACT ID : M -29182-B COUNTIES : GREENFIELD DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

IC 1 ) 35-0821499 1C ) 1C )
|JAMES H DREW CORPORATION | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  GUARDRAIL MAINTENANCE
| | |
0001 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0002 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0003 110-01001 LUMP | 5850.00000 5850.00]| |
MOBILIZATION AND DEMOBILIZATION I I |
0004 601-01522 2.000 EACH | 1625.00000 3250.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0005 601-03452 10.000 EACH | 75.00000 750.00] |
EXCAVATION OF DAMAGED STEEL BEAM I I |
GUARDRAIL BURIED END SECTION, LABOR ONLY| I |
0006 601-03453 20.000 EACH | 3.75000 75.00] |
GUARDRAIL, CLAMP BAR, 7.125 IN_, I | |
ALUMINUM I I |
0007 601-03454 1.000 EACH | 65.00000 65.00] |
GUARDRAIL, ALUMINUM MODIFIED TERMINAL | I |
ENDS I | |
0008 601-03455 1.000 EACH | 25.00000 25.00] |
GUARDRAIL, ALUMINUM OFFSET BRACKET, I I |
TYPE E I I |
0009 601-03456 20.000 EACH | 65.00000 1300.00] |
GUARDRAIL POST, WOOD TYPE W5 I I |
0010 601-03457 5.000 EACH | 150.00000 750.00] |
GUARDRAIL W THRIE BEAM RAIL SECTION, 12 | I |
FT. 6 IN. I I |
0011 601-03460 500.000 LFT | 5.50000 2750.00] |
GUARDRAIL, CHANNEL 6.7 LBS PER LFT., I I |
LABOR ONLY I I |
0012 601-03462 200.000 EACH | 60.00000 12000.00] |
GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, | | |
7 FT. O IN. I I |
0013 601-03464 5.000 EACH | 35.00000 175.00] |
GUARDRAIL, STEEL CURVED TERMINAL END I I |
SECTION I | |
0014 601-03469 500.000 EACH | 5.25000 2625.00] |
| | |

W BEAM BACK UP PLATE, STEEL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 465 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 215,989.75 ROUTE :
CALL ORDER  : 465 CONTRACT ID : M -29182-B COUNTIES : GREENFIELD DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 1C ) 1C )
|JAMES H DREW CORPORATION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0015 601-03471 4.000 EACH | 3600.00000 14400.00] |
CAT UNIT, COMPLETE WITHOUT FOUNDATION | I |
TUBES OR SOIL PLATES, ABOVE GROUND I I |
COMPONENTS ONLY I I |
0016 601-03492 LUMP | 2000.00000 2000.00] |
GUARDRAIL, MISCELLANEOUS MATERIAL, AND | I |
LABOR FOR REPAIR I I |
0017 601-06273 1.000 EACH | 2100.00000 2100.00] |
GUARDRAIL END TREATMENT, SKT-350 I I |
0018 601-06798 150.000 EACH | 10.00000 1500.00] |
TIMBER BLOCK I I |
0019 601-07179 20.000 EACH | 1800.00000 36000.00] |
ET_2000 0S UNIT, COMPLETE WITHOUT I I |
FOUNDATION TUBES OR SOIL PLATES, ABOVE | I |
GROUND COMPONENTS ONLY I I |
0020 601-07564 25.000 EACH | 125.00000 3125.00] |
SOIL TUBE AND PLATE FOR END TREATMENT, | | |
0S OR MS I I |
0021 601-08131 1.000 EACH | 9.00000 9.00] |
GUARDRAIL, THRIE BEAM, BACKUP PLATE, I I |
STEEL I | |
0022 601-08132 1.000 EACH | 60.00000 60.00] |
GUARDRAIL, THRIE BEAM, BLOCKOUT, STEEL | I |
0023 601-08133 1.000 EACH | 110.00000 110.00] |
GUARDRAIL, POST STEEL, 8.5 LBS. PER LFT | I |
, 10 FT. 0 IN. I | |
0024 601-61370 125.000 EACH | 16.50000 2062.50] |
GUARDRAIL POST BRACKET, 8.5 LBS PER LFT | I |
, GALVANIZED 1 FT. 2.25 IN. I I |
0025 601-61545 5.000 EACH | 14.00000 70.00] |
GUARDRAIL POST, ALUMINUM, INSTALL I I |
0026 601-62070 10000.000 LFT | 7.80000 78000.00] |
GUARDRAIL, STEEL BEAM, GALVANIZED I I |
0027 601-62080 300.000 LFT | 12.00000 3600.00] |
GUARDRAIL, STEEL BEAM, CURVED SECTION, | I |
GALVANIZED I I |
0028 601-62100 40.000 EACH | 25.00000 1000.00] |
GUARDRAIL POST, STEEL, INSTALL I | |
0029 601-62540 700.000 EACH | 17.00000 11900.00] |
| | |

GUARDRAIL POST, PLUMB



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 465 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 215,989.75 ROUTE :
CALL ORDER  : 465 CONTRACT ID : M -29182-B COUNTIES : GREENFIELD DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 1C ) 1C )
|JAMES H DREW CORPORATION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0030 601-62555 65.000 LFT | 1.70000 110.50] l
GUARDRAIL,, TUBING, ELIPTICAL, ALUMINUM | I |
LABOR ONLY I I |
0031 601-62570 10.000 EACH | 10.00000 100.00] |
GUARDRAIL DIAPHRAGM, ALUMINUM I | |
0032 601-62580 10.000 EACH | 20.00000 200.00] |
GUARDRAIL SPLICE BAR, ALUMINUM I I |
0033 601-90678 3.000 CYS | 375.00000 1125.00] |
CONCRETE, A, BURIED END SECTION I | |
0034 601-91504 1.000 EACH | 100.00000 100.00] |
GUARDRAIL POST, W1, 10 IN X 10 IN I I |
0035 601-91505 1.000 EACH | 80.00000 80.00] |
GUARDRAIL POST, W2, 8 IN. X 8 IN. I | |
0036 601-91510 1.000 EACH | 80.00000 80.00] |
GUARDRAIL POST, W3, 8 IN. X 8 IN. I I |
0037 601-91511 1.000 EACH | 80.00000 80.00] |
GUARDRAIL POST, W4, 8 IN. X 8 IN. I | |
0038 601-91542 2.000 EACH | 15.00000 30.00] |
GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl I I |
0039 601-91575 1.000 EACH | 15.00000 15.00] |
GUARDRAIL BLOCK, 6 IN. X 8 IN., B2 I | |
0040 601-91576 1.000 EACH | 15.00000 15.00] |
GUARDRAIL BLOCK, 6 IN. X 8 IN., B3 I I |
0041 601-91649 3.000 EACH | 150.00000 450.00] |
GUARDRAIL THRIE BEAM TRANSITION SECTION | I |
GALVANIZED I | |
0042 601-91653 1.000 EACH | 100.00000 100.00] |
GUARDRAIL THRIE BEAM TERMINAL CONNECTOR | I |
GALVANIZED I I |
0043 601-92271 30.000 EACH | 8.00000 240.00] |
GUARDRAIL POST BRACKET, GALVANIZED, I I |
LABOR ONLY I I |
0044 601-92355 2.000 EACH | 40.00000 80.00] |
GUARDRAIL STANDARD TERMINAL CONNECTOR, | | |
MICHIGAN END SHOE I I |
0045 601-95342 10.000 EACH | 90.00000 900.00] |
GUARDRAIL SPLICE PLATE, C, GALVANIZED | I |
0046 601-97054 15.000 EACH | 14.58000 218.70] |
| | |

GUARDRAIL BRACKET, STEEL, OFFSET



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 465 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 215,989.75 ROUTE :
CALL ORDER  : 465 CONTRACT ID : M -29182-B COUNTIES : GREENFIELD DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 1C ) 1C )
|JAMES H DREW CORPORATION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0047 801-06640 6.000 EACH | 125.00000 750.00] l
CONSTRUCTION SIGN, A I I |
0048 801-06775 LUMP | 3901.30000 3901.30] |
MAINTAINING TRAFFIC I I |
SECTION TOTALS | $ 194,129.00] $ I $
------------------------------------------ A
CONTRACT TOTALS | $ 194,129.00] $ 127,953.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07

PAGE : 467 -1
VENDOR RANKING

CALL ORDER T 467 CONTRACT ID : M -29221-B COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 11/17/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600681
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1958578 FEENEY, V., INC. $ 112,561.00 100.0000%
2  35-1606893 OLCO, INC. $ 117,701.00 104.5664%
3  35-2045735 J & M CONTRACTING, INC. $ 121,381.00 107.8358%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 467 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  121,733.66 ROUTE :
CALL ORDER : 467 CONTRACT ID : M -29221-B COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1958578 IC 2 ) 35-1606893 IC 3 ) 35-2045735
IFEENEY, V., INC. JoLCo, INC. |J & M CONTRACTING, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DISTRICT MAINTENANCE WORK
| | |
0001 105-08520 2.000 EACH | 60.00000 120.00] 500.00000 1000.00] 80.00000 160.00
CELLULAR TELEPHONE/RADIO | | |
0002 105-08521 24.000 MOS | 60.00000 1440.00] 100.00000 2400.00] 80.00000 1920.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 623-04884 1.000 CYCL | 12500.00000 12500.00]  13000.00000 13000.00] 9800.00000 9800.00
MOWING, CYCLE NO. 1 RURAL I I |
0005 623-04884 1.000 CYCL | 15250.00000 15250.00]  28000.00000 28000.00]  29500.00000 29500.00
MOWING, CYCLE NO. 1 URBAN I I |
0006 623-04885 1.000 CYCL |  23000.00000 23000.00]  17000.00000 17000.00]  11200.00000 11200.00
MOWING, CYCLE NO. 2 RURAL I I |
0007 623-04885 1.000 CYCL | 15250.00000 15250.00]  28000.00000 28000.00]  27500.00000 27500.00
MOWING, CYCLE NO. 2 URBAN I I |
0008 623-04886 1.000 CYCL | 2000.00000 2000.00] 2000.00000 2000.00] 1300.00000 1300.00
MOWING, CYCLE NO. 3 RURAL I I |
0009 623-04886 1.000 CYCL | 15250.00000 15250.00]  18000.00000 18000.00]  17500.00000 17500.00
MOWING, CYCLE NO. 3 URBAN I | |
0010 623-04887 1.000 CYCL | 12500.00000 12500.00] 4150.00000 4150.00] 7000.00000 7000.00
MOWING, CYCLE NO. 4 RURAL I I |
0011 623-04887 1.000 CYCL | 15250.00000 15250.00] 4150.00000 4150.00]  15500.00000 15500.00
MOWING, CYCLE NO. 4 URBAN I | |
SECTION TOTALS I $ 112,561.00] $ 117,701.00] $ 121,381.00
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 112,561.00] $ 117,701.00] $ 121,381.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 469 -1
VENDOR RANKING

CALL ORDER : 469 CONTRACT ID : M -29223-B COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 11/10/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 0600683
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1958578 FEENEY, V., INC. $ 77,561.00 100.0000%

2 35-1606893 OLCO, INC. $ 98,001.00 126.3535%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 469 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  106,281.00 ROUTE :
CALL ORDER  : 469 CONTRACT ID : M -29223-B COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1958578 IC 2 ) 35-1606893 1C )
IFEENEY, V., INC. JoLCo, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DISTRICT MAINTENANCE WORK
| | |
0001 105-08520 2.000 EACH | 60.00000 120.00] 500.00000 1000.00]
CELLULAR TELEPHONE/RADIO I | |
0002 105-08521 24.000 MOS | 60.00000 1440.00] 100.00000 2400.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 623-04884 1.000 CYCL |  24000.00000 24000.00]  35000.00000 35000.00]
MOWING, CYCLE NO. 1 I I |
0005 623-04885 1.000 CYCL |  38000.00000 38000.00]  45000.00000 45000.00]
MOWING, CYCLE NO. 2 I I |
0006 623-04886 1.000 CYCL |  14000.00000 14000.00]  14600.00000 14600.00]
MOWING, CYCLE NO. 3 I I |
SECTION TOTALS I $ 77,561.00] $ 98,001.00] $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 77,561.00] $ 98,001.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 471 -1
VENDOR RANKING

CALL ORDER t 471 CONTRACT ID : M -29229-A COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 05/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 06006905
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1609544 SCHUTT-LOOKABILL CO $ 54,402.00 100.0000%

2 35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 63,347.00 116.4424%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/16/07
PAGE : 471 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  65,797.00 ROUTE :
CALL ORDER : 471 CONTRACT ID : M -29229-A COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1609544 IC 2 ) 35-1364963 1C )
| SCHUTT-LOOKABILL CO IERBER & MILLIGAN CONSTR. CO. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 REPAIR OR REPLACE BARRIER WALL
| | |
0001 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0002 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0003 110-07025 6.000 EACH | 5170.00000 31020.00] 4750.00000 28500.00]
MOBILIZATION AND DEMOBILIZATION I I |
0004 601-07023 1.000 EACH | 3300.00000 3300.00] 2500.00000 2500.00]
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0005 601-07024 1.000 EACH | 4450.00000 4450.00] 4500.00000 4500.00]
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I |
0006 702-51863 5.000 EACH | 100.00000 500.00] 15.00000 75.00]
FIELD DRILLED HOLE IN CONCRETE I I |
0007 702-52376 10.000 CYS | 500.00000 5000.00] 1500.00000 15000.00]
CONCRETE, C, STRUCTURES I I |
0008 703-51032 150.000 LBS | 3.00000 450.00] 2.00000 300.00]
REINFORCING STEEL, EPOXY COATED I I |
0009 801-06207 50.000 LFT | 2.00000 100.00] 2.00000 100.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0010 801-06639 100.000 LFT | 18.00000 1800.00] 30.00000 3000.00]
TEMPORARY CONCRETE BARRIER, ANCHORED I I |
0011 801-06640 30.000 EACH | 100.00000 3000.00] 150.00000 4500.00]
CONSTRUCTION SIGN, A I I |
0012 801-06645 2.000 EACH | 50.00000 100.00] 50.00000 100.00]
CONSTRUCTION SIGN, B I I |
0013 801-06646 50.000 LFT | 16.00000 800.00] 25.00000 1250.00]
TEMPORARY CONCRETE BARRIER I I |
0014 801-06710 14.000 DAY | 200.00000 2800.00] 150.00000 2100.00]
FLASHING ARROW SIGN I I |
0015 801-07119 48.000 LFT | 10.00000 480.00] 15.00000 720.00]
BARRICADE, 111-B I I |
0016 801-07215 2.000 DAY | 300.00000 600.00]| 350.00000 700.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
SECTION TOTALS I $ 54,402.00] $ 63,347.00] $
—————————————————————————————————————————— By
CONTRACT TOTALS | $ 54,402.00] $ 63,347.00] $




